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Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 
(a) By completing items 8 and 15, and returning                        
or (c) By separate letter or electronic communication which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER.  If 
by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or electronic communication, provided each letter or electronic 
communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

E.  IMPORTANT:  Contractor  is not    is required to sign this document and return  copies to the issuing office.

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1.  CONTRACT ID CODE

2.  AMENDMENT/MODIFICATION NUMBER 3.  EFFECTIVE DATE 4.  REQUISITION/PURCHASE REQUISITION NUMBER 5.  PROJECT NUMBER (If applicable)

7.  ADMINISTERED BY (If other than Item 6) CODE

STANDARD FORM 30 (REV. 11/2016) 
Prescribed by GSA FAR (48 CFR) 53.243

FACILITY CODE

 9A.  AMENDMENT OF SOLICITATION NUMBER

9B.  DATED (SEE ITEM 11)

10A.  MODIFICATION OF CONTRACT/ORDER NUMBER

10B.  DATED (SEE ITEM 13)

11.  THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

         The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offers is extended. is not extended. 

12.  ACCOUNTING AND APPROPRIATION DATA (If required)

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

13.  THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. 
IT MODIFIES THE CONTRACT/ORDER NUMBER AS DESCRIBED IN ITEM 14.

CHECK ONE A.  THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER   
      NUMBER IN ITEM 10A.

B.  THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
      appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C.  THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D.  OTHER (Specify type of modification and authority)

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15C.  DATE SIGNED

15A.  NAME AND TITLE OF SIGNER (Type or print)

16C.  DATE SIGNED

16A.  NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

14.  DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

PAGE      OF    PAGES

6.  ISSUED BY CODE

8.  NAME AND ADDRESS OF CONTRACTOR (Number, street, county, State and ZIP Code) (X)

CODE

15B.  CONTRACTOR/OFFEROR

(Signature of person authorized to sign)

16B.  UNITED STATES OF AMERICA

(Signature of Contracting Officer)

Previous edition unusable

SCD

P00030
N00039

1KU93

SEE SECTION G

B-4 Limitation of Liability – Incremental Funding, Mutual Agreement of the Parties

, Operations & Contracts Manager , Contracting Officer

 SEE PAGE 2
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General Information

The purpose of this modification is to: 1) Provide Incremental Funding to CLIN
7301, 2) Realign Funding from subCLIN 730110 to subCLIN 930103 and 3) Update
B-4.  

 

The Line of Accounting information is hereby changed as follows:

730113:

From:

To: BS 1711319 X8C1 233 00039 0 050120 2D 000000 A00005997909

 

730114:

From:

To: BT 1711319 A5XB 257 WS010 0 050120 2D 000000 A00006017454

 

930103:

From:

To: BP 1711804 5C1C 233 00039 0 050120 2D 000000 A00005868636

 

The total amount of funds obligated to the task order is hereby increased from $10,024,513.00 by $1,902,000.00 to
$11,926,513.00.

CLIN/SLIN Fund Type From By To

730110 O&MN,N $450,000.00 ($73,250.00) $376,750.00

730113 RDT&E $0.00 $1,500,000.00 $1,500,000.00

730114 RDT&E $0.00 $402,000.00 $402,000.00

930103 O&MN,N $0.00 $73,250.00 $73,250.00

The total value of the task order is hereby increased/decreased from $31,733,583.44 by $0.00 to $31,733,583.44.

All other terms and conditions remain unchanged.  
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14. SHIP TO

ORDER FOR SUPPLIES OR SERVICES
PAGE 1 OF

1. CONTRACT/PURCH ORDER/AGREEMENT NO. 2. DELIVERY ORDER/CALL NO. 3. DATE OF ORDER/CALL
    (YYYYMMMDD)

4. REQUISITION/PURCH REQUEST NO. 5. PRIORITY

6. ISSUED BY CODE 7. ADMINISTERED BY (If other than 6) CODE 8. DELIVERY FOB

DESTINATION

OTHER
(See Schedule if
other)

10. DELIVER TO FOB POINT BY (Date)
     (YYYYMMMDD)

12. DISCOUNT TERMS

13. MAIL INVOICES TO THE ADDRESS IN BLOCK

11. X IF BUSINESS IS

SMALL

SMALL DISAD-
VANTAGED

WOMEN-OWNED

CODE 15. PAYMENT WILL BE MADE BY CODE MARK ALL
PACKAGES AND
PAPERS WITH

IDENTIFICATION
NUMBERS IN

BLOCKS 1 AND 2.

16.
TYPE
OF

ORDER

DELIVERY/
CALL

PURCHASE

This delivery order/call is issued on another Government agency or in accordance with and subject to terms and conditions of above numbered contract.

Reference your furnish the following on terms specified herein.
ACCEPTANCE.  THE CONTRACTOR HEREBY ACCEPTS THE OFFER REPRESENTED BY THE NUMBERED PURCHASE ORDER AS IT MAY PREVIOUSLY HAVE
BEEN OR IS NOW MODIFIED, SUBJECT TO ALL OF THE TERMS AND CONDITIONS SET FORTH, AND AGREES TO PERFORM THE SAME.

If this box is marked, supplier must sign Acceptance and return the following number of copies:

NAME OF CONTRACTOR SIGNATURE TYPED NAME AND TITLE DATE SIGNED
(YYYYMMMDD)

17. ACCOUNTING AND APPROPRIATION DATA/LOCAL USE

18.  ITEM NO. 19.  SCHEDULE OF SUPPLIES/SERVICES
20. QUANTITY

ORDERED/
ACCEPTED*

21.
UNIT

22. UNIT PRICE 23.  AMOUNT

*If quantity accepted by the Government is 
same as quantity ordered, indicate by X.  
If different, enter actual quantity accepted below
quantity ordered and encircle.

24. UNITED STATES OF AMERICA 25.  TOTAL

26.
DIFFERENCES

30.  INITIALS

27a. QUANTITY IN COLUMN 20 HAS BEEN

INSPECTED RECEIVED ACCEPTED, AND CONFORMS TO 
THE CONTRACT EXCEPT AS NOTED:

c. DATE
   (YYYYMMMDD)

 b.  SIGNATURE OF AUTHORIZED GOVERNMENT REPRESENTATIVE

28. SHIP.  NO.

PARTIAL

FINAL

31. PAYMENT

COMPLETE

PARTIAL

FINAL

29. D.O. VOUCHER NO.

32. PAID BY 33.  AMOUNT VERIFIED CORRECT FOR

34.  CHECK NUMBER

35.  BILL OF LADING NO.

42.  S/R VOUCHER NO.

36. I CERTIFY THIS ACCOUNT IS CORRECT AND PROPER FOR PAYMENT.

  a. DATE
(YYYYMMMDD)

b. SIGNATURE AND TITLE OF CERTIFYING OFFICER

37. RECEIVED
      AT

38. RECEIVED BY (Print) 39. DATE RECEIVED
     (YYYYMMMDD)

40. TOTAL CON-
      TAINERS

41. S/R ACCOUNT NUMBER

DD FORM 1155, DEC 2001 PREVIOUS EDITION IS OBSOLETE.

CONTRACTING/ORDERING OFFICER

9. CONTRACTOR CODE FACILITY

NAME 
AND
ADDRESS

BY:

d.  PRINTED NAME AND TITLE OF AUTHORIZED GOVERNMENT
     REPRESENTATIVE    

  e. MAILING ADDRESS OF AUTHORIZED GOVERNMENT REPRESENTATIVE

  f.  TELEPHONE NUMBER g.  E-MAIL ADDRESS

51

N00178-14-D-7718 N0003917F3006 2021MAR18 1300889669-0001, 1300909740, 1300912968 Unrated
N00039

NAVWAR HQ
4301 Pacific Highway
San Diego, CA 92110

S0514A

DCMA SAN DIEGO
9174 Sky Park Court, Suite 100
SAN DIEGO, CA 92123-4353

1KU93 038344953

Forward Slope Incorporated
2020 Camino Del Rio North, Suite 400
San Diego, CA 92108

SEE SCHEDULE

Net 30 Days WAWF

SEE SECTION G

SEE SECTION F

HQ0339

DFAS Columbus Center, West Entitlement
P.O. Box 182381
Columbus, OH 43218-2381

Forward Slope Incorporated

SEE SCHEDULE

SEE SCHEDULE

/s
$31,733,583.44

SCD: C

03/18/2021
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Section B - Supplies and Services
CLIN - SUPPLIES OR SERVICES

Cost Type Items:

Item PSC Supplies/Services Qty Unit Est. Cost Fixed Fee CPFF

7001 D302 Base Year Labor (Fund Type - OTHER) 1.00 Lot $5,934,984.06

700101 D302 Incremental Funding, ACRN AA. PWS
paragraphs 5.0-5.4, OMN efforts
(O&MN,N)

700102 D302 Incremental Funding, ACRN AB, PWS
paragraphs 5.2.2 for Surface ship
platforms and configuration management
(FY17 OMN) (O&MN,N)

700103 D302 Incremental Funding, ACRN AC, PWS
Para 5.2.2 for Force level platforms and
configuration management (FY17 OMN)
(O&MN,N)

700104 D302 Incremental Funding, ACRN AD, PWS
Para 5.0- 5.4, OMN efforts (FY17 OMN)
(O&MN,N)

700105 D302 Incremental Funding, ACRN AB, PWS
Para 5.2.2 for Surface ship platforms and
configuration management (FY17 OMN)
(O&MN,N)

700106 D302 Incremental Funding, ACRN AE, PWS
Para 5.2.2 for Surface ship platforms and
configuration management (FY17 OMN)
(O&MN,N)

700107 D302 Incremental Funding, ACRN AF,PWS
paragraphs 5.0 - 5.4 for Cyber Support
for System Operational Testing and
Cyber Baselines to all Afloat Platforms.
(O&MN,N)

700108 D302 Incremental Funding, ACRN AG, PWS
paragraphs 5.0 - 5.4 for Cyber Support
for System Operational Testing and
Cyber Baselines to all Afloat Platforms.
(O&MN,N)

700109 D302 Incremental Funding, ACRN AG, PWS
paragraphs 5.0 - 5.4 for Cyber Support
for System Operational Testing and
Cyber Baselines to all Afloat Platforms.
(O&MN,N)

700110 D302 Incremental Funding, ACRN AH, PWS
paragraphs 5.0 - 5.4 for Cyber Support
for System Operational Testing and
Cyber Baselines to all Afloat Platforms.
(O&MN,N)

700111 D302 Incremental Funding, ACRN AG, PWS
paragraphs 5.0 - 5.4 for Cyber Support
for System Operational Testing and
Cyber Baselines to all Afloat Platforms.
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Item PSC Supplies/Services Qty Unit Est. Cost Fixed Fee CPFF

(O&MN,N)

7101 D302 Option Year 1 Labor (Fund Type -
OTHER)

1.00 Lot $6,839,570.56

710101 D302 Incremental funding - ACRN AK FSI IT
Bus NMP IMP (SG) (O&MN,N)

710102 D302 Incremental funding - ACRN AL Labor
CLIN Cyber Support (O&MN,N)

710103 D302 Incremental funding - ACRN AM Labor
CLIN Cyber Support (O&MN,N)

710104 D302 Incremental funding - ACRN AN Labor
CLIN Cyber Support (O&MN,N)

710105 D302 Incremental funding - ACRN AP Labor
CLIN Cyber Support (O&MN,N)

710106 D302 Incremental funding - ACRN AQ Labor
CLIN Cyber Support (O&MN,N)

7201 D302 Option Year 2 Labor (Fund Type -
OTHER)

1.00 Lot $8,040,138.77

720101 D302 Incremental funding - ACRN AR Labor
CLIN Cyber Support (O&MN,N)

720102 D302 Incremental funding - ACRN AS Labor
CLIN MBSE Support (O&MN,N)

720103 D302 Incremental funding - ACRN AT Labor
CLIN Cyber Support (O&MN,N)

720104 D302 Incremental funding - ACRN AU Labor
CLIN Cyber Support (O&MN,N)

720105 D302 Incremental funding - ACRN AV Labor
CLIN Cyber Support (O&MN,N)

720106 D302 Incremental funding - ACRN AW Labor
CLIN Cyber Support (O&MN,N)

720107 D302 Incremental funding - ACRN AX Labor
CLIN SSO Development (O&MN,N)

720108 D302 Incremental funding - ACRN AY Labor
CLIN Cyber Support (O&MN,N)

720109 D302 Incremental funding - ACRN BA Labor
CLIN Cyber Support (O&MN,N)

720110 D302 Incremental funding - ACRN BB Labor
CLIN SDEE (O&MN,N)

720111 D302 Incremental funding - ACRN BC Labor
CLIN Cyber Support (O&MN,N)

720112 D302 Incremental funding - ACRN BD Labor
CLIN Cyber Support (O&MN,N)

7301 D302 Option Year 3 Labor (Fund Type -
OTHER)

1.00 Lot $9,318,890.05

730101 D302 Incremental funding - ACRN BE Labor
CLIN Cyber Support (O&MN,N)

730102 D302 Incremental funding - ACRN BF Labor
CLIN Cyber Support (O&MN,N)

730103 D302 Incremental funding - ACRN BG Labor
CLIN NDEE (O&MN,N)
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Item PSC Supplies/Services Qty Unit Est. Cost Fixed Fee CPFF

730104 D302 Incremental funding - ACRN BH Labor
CLIN NDEE (O&MN,N)

730105 D302 Incremental funding - ACRN BJ Labor
CLIN NDEE (O&MN,N)

730106 D302 Incremental Funding - ACRN BK Labor
CLIN PWS 5.2.4, 5.3.1.1, 5.2.2
(O&MN,N)

730107 D302 Incremental funding - ACRN BL Labor
CLIN Cyber Support (O&MN,N)

730108 D302 Incremental Funding - ACRN BM Labor
CLIN PWS 5.1.2, 5.1.3, 5.3.1.4, 5.3.1.5
(O&MN,N)

730109 D302 Incremental Funding - ACRN BN Labor
CLIN PWS 5.2.4, 5.3.1.1, 5.2.2
(O&MN,N)

730110 D302 Incremental Funding - ACRN BP Labor
CLIN Cyber Support (O&MN,N)

730111 D302 Incremental Funding - ACRN BQ Labor
CLIN NLYTE Cyber Support
(O&MN,N)

730112 D302 Incremental Funding - ACRN BR Labor
CLIN NLYTE Cyber Support
(O&MN,N)

730113 D302 Incremental Funding - ACRN BS Labor
MTC2 (RDT&E)

730114 D302 Incremental Funding - ACRN BT Labor
(RDT&E)

7401 D302 Option Year 4 Labor (Fund Type -
OTHER)
Option

1.00 Lot $9,505,687.49

Cost Only Items:

Item PSC Supplies/Services Qty Unit Est. Cost

9001 D302 Base Year ODC (Fund Type - OTHER) 1.00 Lot $400,000.00

900101 D302 Incremental funding, ACRN AA
$50,000.00 (O&MN,N)

900102 D302 Incremental funding, ACRN AH
$3,000.00 (O&MN,N)

900103 D302 Incremental funding, ACRN AJ
$324,809.00 (O&MN,N)

9101 D302 Option Year 1 ODC (Fund Type -
OTHER)

1.00 Lot $400,000.00

910101 D302 Incremental Funding - ACRN AL ODC
CLIN Cyber Support (O&MN,N)

910102 D302 Incremental Funding - ACRN AP ODC
CLIN Cyber Support (O&MN,N)

9201 D302 Option Year 2 ODC (Fund Type -
OTHER)

1.00 Lot $400,000.00
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Item PSC Supplies/Services Qty Unit Est. Cost

920101 D302 Incremental funding - ACRN AT ODC
CLIN Cyber Support (O&MN,N)

920102 D302 Incremental funding - ACRN AZ ODC
CLIN Cyber Support (O&MN,N)

920103 D302 Incremental funding - ACRN BA ODC
CLIN Cyber Support (O&MN,N)

920104 D302 Incremental funding - ACRN BC ODC
CLIN Cyber Support (O&MN,N)

9301 D302 Option Year 3 ODC (Fund Type -
OTHER)

1.00 Lot $400,000.00

930101 D302 Incremental funding - ACRN BE ODC
CLIN Cyber Support (O&MN,N)

930102 D302 Incremental funding - ACRN BM ODC
(O&MN,N)

930103 D302 Incremental funding - ACRN BP ODC
(O&MN,N)

9401 D302 Option Year 4 ODC (Fund Type -
OTHER)
Option

1.00 Lot $400,000.00

SECTION B SUPPLIES OR SERVICES AND PRICES

 B-1         ADDITIONAL SLINS

Additional Sub Line Item Numbers (SLINs) will be unilaterally created by the Contracting Officer during
performance of this Task Order to accommodate the multiple types of funds that will be used under this Order.

 B-2         OTHER DIRECT COSTS

 It is anticipated that Other Direct Costs (ODCs) will consist mainly of travel and incidental material costs. The
Government reserves the right to increase ODC CLINs to reflect increases for travel and other direct costs. Travel
costs shall be reimbursed based on actual, reasonable costs in accordance with the Joint Travel Regulations or with
FAR 31.205-46. Travel and ODCs will be non-fee bearing cost elements subject to Material Handling and G&A rates
only.

B-3         FEE DETERMINATION AND PAYMENT (LEVEL OF EFFORT) (JUN 2009) (5252.216-9205)

 (a) Total Estimated Hours.

The total hours of direct labor (including overtime and subcontract hours), but excluding holiday, sick leave,
vacation, and other excused absence hours) estimated to be expended under this task order is SEE TABLE BELOW
hours. The SEE TABLE BELOW direct labor hours include zero uncompensated overtime labor hours.

(b) Computation of Fee.

 The fee per direct labor hour is computed by dividing the fixed fee amount shown in Section B by the number of
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estimated hours.

(c) Modifications.

If the contracting officer determines, for any reason, to adjust the task order amount or the estimated total hours set
forth below, such adjustments shall be made by task order modification. Any additional hours will be fee bearing,
and the additional negotiated fee will be divided by the additional estimated hours to determine a new fee (applicable
to the additional hours only). If the fee for these additional hours is different from that of the original estimated
hours, these hours shall be kept separate from the original estimated total hours. The estimated cost of the task order
may be increased by written modification, if required, due to cost overruns. This increase in cost is not fee bearing
and no additional hours will be added.

(d) Payment of Fee.

The Government shall pay fixed fee to the contractor on each direct labor hour performed by the contractor or
subcontractor, at the rate of SEE TABLE BELOW per labor hour invoiced by the contractor subject to the contract's
"Fixed Fee" clause, provided that the total of all such payments shall not exceed eighty-five percent (85%) of the
fixed fee specified under the task order. Any balance of fixed fee shall be paid to the contractor, or any overpayment
of fixed fee shall be repaid by the contractor, at the time of final payment. Nothing herein shall be construed to alter
or waive any of the rights or obligations of either party pursuant to the FAR 52.232-20 "Limitation of Cost" or FAR
52.232-22 "Limitation of Funds" clauses, either of which is incorporated herein by reference.

CLIN                       FIXED FEE            HOURS                 FEE PER DIRECT LABOR HOURS

BASE YEAR                           79,144                            

 OPTION I                                89,586                      

 OPTION II                            102,170                 

 OPTION III                           114,753                                                                         

 OPTION IV                            114,753                

Note:  The fee shall be paid to the prime contractor at the per hour rate specified in this paragraph regardless of
whether the contractor or subcontractor is performing the work.

The Government reserves the right to transfer unused ceiling from one period to another, as needed.

B-4         LIMITATION OF LIABILITY – INCREMENTAL FUNDING (JAN 1992) (5252.232-9210)

(a) This contract is incrementally funded with respect to both cost and fee.

(b) The amount presently available and allotted to this contract for payment of cost and fee, are as follows:

ITEM(S)                                AMOUNT ALLOTTED (COST)      AMOUNT ALLOTTED (FEE)  

7001                                                                                    

9001                                       $377,809.00                                                $0.00

7101                                                                                    

9101                                       $99,556.75                                                 $0.00
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7201                                                                                    

9201                                       $102,494.06                                                 $0.00

7301                                                                                  

9301                                       $88,250.00                                                 $0.00 

 

 

(c) The parties contemplate that the Government will allot additional amounts to this contract from time to time by
unilateral contract modification, and any such modification shall state the total amounts allotted for cost and fee, and
the CLINs covered thereby.

(d) Subject to the provisions of FAR 52.232-22 "Limitation of Funds" clause of this Task Order, no legal liability on
the part of the Government for payment in excess of the amounts provided above shall arise unless additional funds
are made available and are incorporated via modification to this Task Order.

B-5         OPTION EXTENSION COSTS

In the event the Government exercises its rights to extend the order by up to six additional months pursuant to the
clause at FAR 52.217-8, Option to Extend Services, such extension will be considered to have been evaluated, as its
cost shall be at the rates specified for the period that is being extended.
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Section C - Description/Specifications/Statement of
Work

 C-1         SPECIFICATIONS/STATEMENT OF WORK

Work under this contract shall be performed in accordance with Attachment 1, Performance Work Statement (PWS)
and Exhibit A, Contract Data Requirements List (CDRL).

 C-2         QUALITY ASSURANCE SURVEILLANCE PLAN (QASP)

Objective: The purpose of this plan is to provide a quality assurance plan for the services contracted under this Task
Order. This plan provides a basis for the Contracting Officer's Representative (COR) to evaluate the quality of the
contractor's performance. The oversight provided for in this plan, and the remedy established, will help ensure that
service levels are of high quality throughout the Task Order term. The Quality Assurance Surveillance Plan is
provided as Attachment 2.

 C-3         SECURITY REQUIREMENTS (DEC 1999) (5252.204-9200)

The work to be performed under this contract as delineated in the DD Form 254, Attachment 3, involves access to
and handling of classified material up to and including SECRET.  In addition to the requirements of the FAR
52.204-2 "Security Requirements" clause, the Contractor shall appoint a Security Officer, who shall (1) be
responsible for all security aspects of the work performed under this contract, (2) assure compliance with the
National Industry Security Program Operating Manual (DODINST 5220.22M), and (3) assure compliance with any
written instructions from the SPAWARSYSCOM Security Officer. 

C-4         WORKWEEK (APR 2012) (5252.222-9200)

(a) All or a portion of the effort under this contract will be performed on a Government installation. The normal
work week for Government employees at SPAWARSYSCOM in Monday - Friday 0800 to 1630 hours. Work at this
Government installation, shall be performed by the contractor within the normal workweek unless differing hours are
specified by the COR for this order. Following is a list of holidays observed by the Government:

Name of Holiday                                               Time of Observance

New Year’s Da                                                  1 January

Martin Luther King Jr. Day                              Third Monday in January

President's Day                                                  Third Monday in February

Memorial Day                                                   Last Monday in May

Independence Day                                             4 July

Labor Day                                                         First Monday in September

Columbus                                                          Second Monday in October

Veteran's Day                                                   11 November
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Thanksgiving Day                                             Fourth Thursday in November

Christmas Day                                                  25 December

(b) If any of the above holidays occur on a Saturday or Sunday, then such holiday shall be observed by the
Contractor in accordance with the practice as observed by the assigned Government employee at the using activity.

(c) If the Contractor is prevented from performance as the result of an Executive Order or an administrative leave
determination applying to the using activity, such time may be charged to the contract as direct cost provided such
charges are consistent with the Contractor's accounting practices.

(d) This contract does not allow for payment of overtime during the normal workweek for employees who are not
exempted from the Fair Labor Standards Act unless expressly authorized by the Ordering Officer. Under Federal
regulations the payment of overtime is required only when an employee works more than 40 hours in a normal week
period.

(e) Periodically the Government may conduct Anti-Terrorism Force Protection (AT/FP) and/or safety security
exercises which may require the Contractor to adjust its work schedule an/or place of performance to accommodate
execution of the exercise. The Contractor will be required to work with its Government point of contact to adjust
work schedules and/or place of performance in the case of an exercise that causes disruption of normally scheduled
work hours, or disruption of access to a government facility. The contract does not allow for payment of work if
schedules cannot be adjusted and/or the work cannot be executed remotely (i.e., the contractor's facility or alternate
non-impacted location), during an exercise when government facilities are inaccessible.

C-5         NOTICE TO CONTRACTOR OF CERTAIN DRUG DETECTION PROCEDURES

(a) Pursuant to Navy policy applicable to both Government and contractor personnel, measures will be taken to
prevent the introduction and utilization of illegal drugs and related paraphernalia into Government Work areas.

(b) In furtherance of the Navy's drug control program, unannounced periodic inspections of the following nature may
be conducted by installation security authorities:

(1) Routine inspection of contractor occupied work spaces.

(2) Random inspections of vehicles on entry or exit, with drug detection dog teams as available, to eliminate them as
a safe haven for storage of or trafficking in illegal drugs.

(3) Random inspections of personnel possessions on entry or exit from the installation.

(c) When there is probable cause to believe that a contractor employee on board a naval installation has been
engaged in use, possession or trafficking of drugs, the installation authorities may detain said employee until the
employee can be removed from the installation, or can be released to the local authorities having jurisdiction.

(d) Trafficking in illegal drug and drug paraphernalia by contract employees while on a military vessel/installation
may lead to possible withdrawal or downgrading of security clearance, and/or referral for prosecution by appropriate
law enforcement authorities.

(e) The contractor is responsible for the conduct of employees performing work under this contract and is, therefore,
responsible to assure that employees are notified of these provisions prior to assignment.

(f) The removal of contractor personnel from a Government vessel or installation as a result of the drug offenses
shall not be cause for excusable delay, nor shall such action be deemed a basis for an equitable adjustment to price,
delivery or other provisions of this contract.
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 C-6         KEY PERSONNEL (DEC 1999) (5252.237-9601)

(a) The Offeror agrees to assign to this contract those key personnel listed in paragraph (d) below. No substitutions
shall be made except in accordance with this clause.

(b) The Offeror agrees that during the first 180 days of the contract performance period no personnel substitutions
will be permitted unless such substitutions are necessitated by an individual's sudden illness, death, or termination of
employment. In any of these events, the contractor shall promptly notify the Contracting Officer and provide the
information required by paragraph (c) below. After the initial 180 day period, all proposed substitutions must be
submitted in writing, at least fifteen (15) days (thirty (30) days if a security clearance is to be obtained) in advance of
the proposed substitutions to the contracting officer. These substitution requests shall provide the information
required by paragraph (c) below.

(c) All requests for approval of substitutions under this contract must be in writing and provide a detailed explanation
of the circumstances necessitating the proposed substitutions. They must contain a complete resume for the proposed
substitute or addition, and any other information requested by the Contracting Officer or needed by him/her to
approve or disapprove the proposed substitutions. All substitutions proposed during the duration of this contract shall
have qualifications of the person being replaced. The Contracting Officer or his/her authorized representative will
evaluate such requests and promptly notify the contractor of his approval or disapproval thereof in writing.

(d) List of Key Personnel

CONTRACT LABOR CATEGORY                           NAME                                                
                                                                                  

Program Manager                                                                 

Principal System Architect                                           

Senior Software Engineer/Programmer (3 FTEs)        

                                                                                      

                                                                                      

Senior Systems Administrator                                     

Configuration Management Specialist                         

 

(e) If the Contracting Officer determines that suitable and timely replacement of key personnel who have been
reassigned, terminated or have otherwise become unavailable for the contract work is not reasonably forthcoming or
that the resultant reduction of productive effort would be so substantial as to impair the successful completion of the
contract or the service order, the contract may be terminated by the Contracting Officer for default or for the
convenience of the Government, as appropriate. In addition, if the Contractor is found at fault for the condition, the
Contracting Officer may elect to equitably decrease the contract price or fixed fee to compensate the Government  or
any resultant delay, loss or damage.

(f) If the Offeror wishes to add personnel to be used in a labor category he shall employ the procedures outlined in
paragraph (c) above. Adding personnel will only be permitted in the event of an indefinite quantity contract, where
the Government has issued a delivery order for labor hours that would exceed a normal forty hour week if performed
only by the number of employees originally proposed.
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 C-7         PERSONNEL QUALIFICATION REQUIREMENTS

The work, as defined by the Performance Work Statement (PWS), is expected to be accomplished by a mixture of
professional and technical personnel, including specified key personnel. The contractor shall provide personnel who
are fully qualified and competent to perform the full range of tasks described in the PWS. The contractor is
responsible for insuring the accuracy of the information contained in the resumes. The Government reserves the right
to review all resumes of proposed personnel after contract award. Personnel proposed for performance under this
contract should demonstrate the desired qualifications and experience, as specified in Attachments 10 and 11.

 C-8         LABOR CATEGORY IDENTIFICATION

 Correspondence, Technical Instruction, Vouchers, Invoices, Status Reports, etc., shall utilize the Contractor's
standard labor category terminology as established in its proposal at time of award. For each category of labor
specified by the Government, the Offeror shall identify the corresponding company labor category / categories table:

 

Labor Category                                                                 Offeror Corresponding Labor Category

*Program Manager                                                            Program Manager                                          

 

*Principal System Architect                                              Principal System Architect

*Senior Software Engineer/Programmer                          Senior Software Engineer/Programmer  

 

*Senior Systems Administrator                                         Senior Systems Administrator  

*Configuration Management Specialist                             Configuration Management Specialist

Mid Software Engineer/Programmer                                 Mid Software Engineer/Programmer 

Jr. Software Engineer/Programmer                                   Jr. Software Engineer/Programmer

Mid UX Designer                                                               Mid UX Designer  

Database Administration and Development                      Database Administration and Development  

Data Entry (CM)                                                                Data Entry (CM)  

Quality Specialist                                                               Quality Specialist   

Jr. System Administrator                                                    Jr. System Administrator 

Tech Writer                                                                         Tech Writer

Systems Analyst                                                                  Systems Analyst   

C-9         LIABILITY INSURANCE - COST TYPE CONTRACTS (OCT 2001) (5252.228-9201)

(a) The following types of insurance are required in accordance with the FAR 52.228-7 "Insurance--Liability to
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Third Persons" clause and shall be maintained in the minimum amounts shown:

(1) Workers' compensation and employers' liability: minimum of $100,000

(2) Comprehensive general liability: $500,000 per occurrence

(3) Automobile liability: $200,000 per person

$500,000 per occurrence

$20,000 per occurrence for property damage

(b) When requested by the contracting officer, the contractor shall furnish to the contracting officer a certificate or
written statement of insurance. The written statement of insurance must contain the following information: policy
number, policy holder, carrier, amount of coverage, dates of effectiveness (i.e., performance period), and contract
number. The contract number shall be cited on the certificate of insurance.

C-10       INFORMATION ASSURANCE (IA)

The contractor shall follow DoD Instruction DFAR 252.239-7001 Information Assurance Contractor Training and
Certification, in solicitations and contracts involving contractor performance of information assurance functions as
described in DoD 8570.01-M and DFARS 239.7102-3 Information Assurance Contractor Training and Certification. 
The contractor shall follow SECNAVINST 5239.3A of 20 Dec 2004 & DoD 8500.2 of 6 Feb 2003 when performing
IA task order.
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Section D - Packaging and Marking

D-1    SHIP TO INFORMATION

All Deliverables shall be packaged and marked IAW Best Commercial Practice.

See Section G - Contracting Officer's Representative
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Section E - Inspection and Acceptance

E-1          INSPECTION AND ACCEPTANCE - DESTINATION

Inspection and acceptance of the services to be furnished hereunder shall be made at destination by the Contracting
Officer's Representative or his/her duly authorized representative. Inspection shall be IAW FAR 52.246-5 of the
basic contract.
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Section F - Deliveries or Performance

CLIN - DELIVERIES OR PERFORMANCE

The periods of performance for the following Items are as follows:

7001   06/30/2017 - 06/29/2018

7101   06/30/2018 - 06/29/2019

7201   06/30/2019 - 06/29/2020

7301   06/30/2020 - 06/29/2021

9001   06/30/2017 - 06/29/2018

9101   06/30/2018 - 06/29/2019

9201   06/30/2019 - 06/29/2020

9301   06/30/2020 - 06/29/2021

The periods of performance for the following Option Items are as follows:   

7401   06/30/2021 - 06/29/2022

9401   06/30/2021 - 06/29/2022

The above period(s) of performance for the option(s) to extend the term of the task order shall apply only if the
Government exercises the option(s) as stated in Section B in accordance with the basic contract clause at FAR
52.217-8 "Option to Extend Services" or FAR 52.217-9 "Option to Extend the Term of the Contract."

Any option CLIN period of performance which extends past the current period of performance of the basic contract
is only valid to the extent that the basic contract period of performance is extended.

Services to be performed hereunder will be provided at the contractor site.

The Period of Performance of the following Firm items are as follows:

7001   06/30/2017 - 06/29/2018

7101   06/30/2018 - 06/29/2019

7201   06/30/2019 - 06/29/2020

7301   06/30/2020 - 06/29/2021

9001   06/30/2017 - 06/29/2018

9101   06/30/2018 - 06/29/2019

9201   06/30/2019 - 06/29/2020
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9301   06/30/2020 - 06/29/2021

The Period of Performance of the following Option items are as follows:

7401   06/30/2021 - 06/29/2022

9401   06/30/2021 - 06/29/2022
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Section G - Contract Administration Data

 G-1         TYPE OF CONTRACT (DEC 1999) (5252.216-9210)

 This is a Cost-Plus-Fixed-Fee (CPFF) level-of-effort (Term) Task Order.

 G-2         INVOICING INSTRUCTIONS

(a) Consistent with Task Order clause H-1, Segregation of Costs, the contractor shall segregate and accumulate costs
for the performance of this Task Order by the appropriate Accounting Classification Reference Number (ACRN)
listed in the Accounting Data provided in Section G.

(b) Each ACRN under this contract is associated to a specific program, project, or PWS paragraph. Cross-reference
information for invoicing is provided in Section G, "Accounting Data." Under each ACRN; the program, project, or
PWS paragraph; appropriation type and appropriation year are identified. Costs incurred under the referenced
program, project, or PWS paragraph shall only be billed to the associated ACRN(s). The contractor is only
authorized to invoice for work completed under the program, project, or PWS paragraph referenced within each
ACRN. Within each program, project, or PWS paragraph, the Contractor shall invoice in the same proportion as the
amount of funding currently unliquidated (for each ACRN within the same fiscal year), starting with the earliest
appropriation year.

(c) The contractor's invoice shall identify the appropriate Contract and Task Order Number. For the work performed,
invoiced costs shall be associated to the Contract Line Item Number (CLIN), the Contracts Subline Item Number
(SLIN), and the specific ACRN. Invoices submitted to the paying office that do not comply with this requirement
will be returned to the contractor for resubmission. The contractor shall provide an electronic copy of each invoice to
the Contracting Officer's Representative at the time of submission to WAWF.

G-3         DFAS PAYMENT INSTRUCTION – OTHER (252.204-0012)

This Task Order has multiple sources of funding. PGI 204.7108(d)(1) thru (11), Standard Payment Instructions, are
not compatible with this multiple source funded task order.  The "Other" Payment Instruction (12) must be used to
facilitate the multiple source funding structure of this task order for which invoicing will be made by ACRN from
each CLIN/SLIN/ACRN as referenced on the contractor's invoices.

The payment office shall make payment from each ACRN in accordance with the amounts invoiced by
CLIN/SLIN/ACRN as referenced on the contractor's invoice. (The subject task order is a cost-type task order that
requires multiple CLINs/SLINs/ACRNs to be funded against a fluid schedule.  Consequently, the contractor
completes the effort in a fluid environment. That said: the best way to define payment instructions is to evaluate the
contractor's invoice, which is the only logical reflection of how funds will be expended.)

         

G-4         WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (MAY 2013) (252.232-7006)

(a) Definitions. As used in this clause -

"Department of Defense Activity Address Code (DoDAAC)" is a six position code that uniquely identifies a unit,
activity, or organization.
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"Document type" means the type of payment request or receiving report available for creation in Wide Area
Workflow (WAWF).

"Local processing office (LPO)" is the office responsible for payment certification when payment certification is
done external to the entitlement system.

(b) Electronic Invoicing. The WAWF system is the method to electronically process vendor payment requests and
receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission of Payment Requests and
Receiving Reports.

(c) WAWF access. To access WAWF, the Contractor shall -

(1) Have a designated electronic business point of contact in the System for Award Management at
https://www.acquisition.gov; and

(2) Be registered to use WAWF at https://wawf.eb.mil/ following the step-by-step procedures for self-registration
available at this web site.

(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training
Course and use the Practice Training Site before submitting payment requests through WAWF. Both can be accessed
by selecting the "Web Based Training" link on the WAWF home page at https://wawf.eb.mil/

(e) WAWF methods of document submission. Document submissions may be via web entry, Electronic Data
Interchange, or File Transfer Protocol.

(f) WAWF payment instructions. The Contractor must use the following information when submitting payment
requests and receiving reports in WAWF for this contract/order:

(1) Document type. The Contractor shall use the following document type(s):

Cost Voucher

 _____________________________________

(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in
WAWF, as specified by the contracting officer.

N/A

(Contracting Officer: Insert inspection and acceptance locations or “Not applicable.”)

(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in
applicable fields in WAWF when creating payment requests and receiving reports in the system.

Routing Data Table*

Field Name in WAWF Data to be entered in WAWF
Pay Official DoDAAC DD1155 = See Block 12
Issue By DoDAAC N00039
Admin DoDAAC DD1155 = See Block 6
Inspect By DoDAAC N00039
Ship To Code See Section D
Ship From Code See Section D
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Mark For Code See Section D
Service Approver (DoDAAC) N/A
Service Acceptor (DoDAAC) N00039
Accept at Other DoDAAC N/A
LPO DoDAAC N/A
DCAA Auditor DoDAAC HAA05B
Other DoDAAC(s) N/A

(4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes
appropriate contract line item and subline item descriptions of the work performed or supplies delivered, unit
price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in DFARS Appendix F,
(e.g. timesheets) in support of each payment request.

(5) WAWF email notifications. The Contractor shall enter the e-mail address identified below in the "Send
Additional Email Notifications" field of WAWF once a document is submitted in the system.

email to the COR

 (g) WAWF point of contact.

(1) The Contractor may obtain clarification regarding invoicing in WAWF from the following contracting activity's
WAWF point of contact.

email to the COR

(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988.

  G-5         ACTIVITY OMBUDSMAN

 The SPAWAR Ombudsman for this Task Order is:

Name:                  

Code:                   SPAWAR 2.0B

Address:                4301 Pacific Highway, San Diego, CA 92110

Email:                  

Phone:                   

G-6         CONTRACTING OFFICER'S REPRESENTATIVE (COR) (MAR 2006) (5252.201-9201)

(a) The Contracting Officer hereby appoints the following individual as the Contracting Officer's Representative

(COR) for this Task Order:

Name:                  

Code:                   PEO C4I

Address:              4301 Pacific Highway, San Diego, CA 92110

Email:                  
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Phone:                  

(b) It is emphasized that only the Contracting Officer has the authority to modify the terms of the contract, therefore,
in no event will any understanding agreement, modification, change order, or other matter deviating from the terms
of the basic contract between the Contractor and any other person be effective or binding on the Government.
When/If, in the opinion of the Contractor, an effort outside the existing scope of the contract is requested, the
Contractor shall promptly notify the PCO in writing. No action shall be taken by the Contractor unless the PCO or
the Administrative Contracting Officer (ACO) has issued a contractual change.

G-7 CONTRACTOR PERFORMANCE APPRAISAL REPORTING SYSTEM (CPARS)

 (a) Past performance information will be collected and maintained under this contract using the Department of
Defense Contractor Performance Appraisal Reporting System (CPARS). CPARS is a web-enabled application that
collects and manages the contractor’s performance information on a given contract during a specific period of time.
Additional information is available at http://www.cpars.navy.mil/.

(b) After contract award, the contractor will be given access authorization by the respective SPAWAR Focal Point, to
review and comment on any element of the proposed rating before that rating becomes final. Within 60 days after
contract award, the contractor shall provide in writing (or via e-mail) to the contracting officer the name, title, e-mail
address and telephone number of the company individual or individuals who will have the responsibility of
reviewing and approving any Contractor Performance Appraisal Report (CPAR) Report developed under the
contract. If, during the life of this contract these company individual(s) are replaced by the contractor, the name, title,
e-mail address and telephone number of the substitute individuals will be provided to the contracting officer within
60 days of the replacement.

700101 130065142000001 750000.00  
LLA : 
AA 1771804 5B2B 233 00039 0 050120 2D 000000 A00004052333 
 
900101 130065142000002 50000.00  
LLA : 
AA 1771804 5B2B 233 00039 0 050120 2D 000000 A00004052333 
 
 
BASE Funding 800000.00 
Cumulative Funding 800000.00 

 
MOD P00001 Funding 0.00 
Cumulative Funding 800000.00 

 
MOD P00002 
 
700102 130066677800001 45000.00  
LLA : 
AB 1771804 5C1C 251 00039 0 050120 2D 000000 A00004148696 
 
700103 130066677800002 20000.00  
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LLA : 
AC 1771804 5B2B 251 00039 0 050120 2D 000000 A10004148696 
 
 
MOD P00002 Funding 65000.00 
Cumulative Funding 865000.00 

 
MOD P00003 
 
700104 130065142000004 200000.00  
LLA : 
AD 1771804 5B2B 251 00039 0 050120 2D 000000 A20004052333 
 
700105 130066677800003 22000.00  
LLA : 
AB 1771804 5C1C 251 00039 0 050120 2D 000000 A00004148696 
 
 
MOD P00003 Funding 222000.00 
Cumulative Funding 1087000.00 

 
MOD P00004 
 
700106 130067388800001 79800.00  
LLA : 
AE 1771804 5C1C 251 00039 0 050120 2D 000000 A00004202686 
 
700107 130065142000005 195000.00  
LLA : 
AF 1771804 5B2B 251 00039 0 050120 2D 000000 A30004052333 
 
 
MOD P00004 Funding 274800.00 
Cumulative Funding 1361800.00 

 
MOD P00005 
 
700108 130065142000006 200000.00  
LLA : 
AG 1781804 5C1C 233 00039 0 050120 2D 000000 A40004052333 
 
 
MOD P00005 Funding 200000.00 
Cumulative Funding 1561800.00 

 
MOD P00006 
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700109 130065142000007 550000.00  
LLA : 
AG 1781804 5C1C 233 00039 0 050120 2D 000000 A40004052333 
 
 
MOD P00006 Funding 550000.00 
Cumulative Funding 2111800.00 

 
MOD P00007 
 
700110 130065142000008 104898.00  
LLA : 
AH 1781804 5B2B 251 00039 0 050120 2D 000000 A50004052333 
 
900102 130065142000009 3000.00  
LLA : 
AH 1781804 5B2B 251 00039 0 050120 2D 000000 A50004052333 
 
 
MOD P00007 Funding 107898.00 
Cumulative Funding 2219698.00 

 
MOD P00008 
 
700111 130065142000010 390000.00  
LLA : 
AG 1781804 5C1C 233 00039 0 050120 2D 000000 A40004052333 
 
900103 130065142000011 324809.00  
LLA : 
AJ 1781804 5C1C 233 00039 0 050120 2D 000000 A60004052333 
 
 
MOD P00008 Funding 714809.00 
Cumulative Funding 2934507.00 

 
MOD P00009 
 
710101 1300721859 110000.00  
LLA : 
AK 1781804 5C1C 251 00039 0 050120 2D 000000 COST CODE: A00004573904  
FSI IT Bus NMP IMP (SG) 
CIN 130072185900001 
 
710102 1300720847-0001 1100000.00  
LLA : 
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AL 1781804 5C1C 233 00039 0 050120 2D 000000 COST CODE: A00004567887  
Labor CLIN Cyber Support 
CIN 130072084700001 
 
710103 1300720847-0001 414000.00  
LLA : 
AM 1781804 70CA 257 00070 T 045924 2D CTC239 COST CODE: 000708TC239P  
Labor CLIN Cyber Support 
CIN 130072084700004 
 
910101 1300720847-0001 25000.00  
LLA : 
AL 1781804 5C1C 233 00039 0 050120 2D 000000 COST CODE: A00004567887  
ODC CLIN Cyber Support 
CIN 130072084700003 
 
 
MOD P00009 Funding 1649000.00 
Cumulative Funding 4583507.00 

 
MOD P00010 
 
700111 130065142000010 (132281.55)  
LLA : 
AG 1781804 5C1C 233 00039 0 050120 2D 000000 A40004052333 
 
710102 1300720847-0002 132281.55  
LLA : 
AL 1781804 5C1C 233 00039 0 050120 2D 000000 COST CODE: A00004567887  
Labor CLIN Cyber Support 
CIN 130072084700001 
CIN 130072084700005 
 
710104 130072084700006 160000.00  
LLA : 
AN 1781804 60BA 257 00060 R 068732 2D C4PO7W 636778S1CP4Q 
 
 
MOD P00010 Funding 160000.00 
Cumulative Funding 4743507.00 

 
MOD P00011 
 
710105 130076091000001 747200.00  
LLA : 
AP 1791804 5CCY 233 00039 0 050120 2D 000000 A00004851558 
 
710106 130076091000003 177800.00  
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LLA : 
AQ 1791804 5CCY 233 00039 0 050120 2D 000000 A10004851558 
 
910102 130076091000002 100000.00  
LLA : 
AP 1791804 5CCY 233 00039 0 050120 2D 000000 A00004851558 
 
 
MOD P00011 Funding 1025000.00 
Cumulative Funding 5768507.00 

 
MOD P00012 Funding 0.00 
Cumulative Funding 5768507.00 

 
MOD P00013 
 
710106 130076091000003 (133742.00)  
LLA : 
AQ 1791804 5CCY 233 00039 0 050120 2D 000000 A10004851558 
 
 
MOD P00013 Funding -133742.00 
Cumulative Funding 5634765.00 

 
MOD P00014 
 
720101 130079561000003 130000.00  
LLA : 
AR 1791804 5B2B 233 00039 0 050120 2D 000000 A20005138334 
 
720102 130079561000004 100000.00  
LLA : 
AS 1791804 5C1C 233 00039 0 050120 2D 000000 A30005138334 
 
720103 130079561000001 550800.00  
LLA : 
AT 1791804 5CCY 233 00039 0 050120 2D 000000 A00005138334 
 
720104 130079561000002 189448.00  
LLA : 
AU 1791804 5CCY 233 00039 0 050120 2D 000000 A10005138334 
 
920101 130079561000005 2000.00  
LLA : 
AT 1791804 5CCY 233 00039 0 050120 2D 000000 A00005138334 
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MOD P00014 Funding 972248.00 
Cumulative Funding 6607013.00 

 
MOD P00015 
 
710106 130076091000003 (41599.68)  
LLA : 
AQ 1791804 5CCY 233 00039 0 050120 2D 000000 A10004851558 
 
910102 130076091000002 (25433.25)  
LLA : 
AP 1791804 5CCY 233 00039 0 050120 2D 000000 A00004851558 
 
 
MOD P00015 Funding -67032.93 
Cumulative Funding 6539980.07 

 
MOD P00016 
 
720105 130081115400001 25433.25  
LLA : 
AV 1791804 5CCY 233 00039 0 050120 2D 000000 A00005268581 
 
720106 130081115400002 41599.68  
LLA : 
AW 1791804 5CCY 233 00039 0 050120 2D 000000 A10005268581 
 
720107 130081115400003 88000.00  
LLA : 
AX 1791804 5C1C 251 00039 0 050120 2D 000000 A20005268581 
 
720108 130081115400004 200000.00  
LLA : 
AY 1791804 5C1C 233 00039 0 050120 2D 000000 A30005268581 
 
920102 130081115400005 10000.00  
LLA : 
AZ 1791804 5C1C 257 00039 0 050120 2D 000000 A30005268581 
 
 
MOD P00016 Funding 365032.93 
Cumulative Funding 6905013.00 

 
MOD P00017 
 
720109 130082000700001 416000.00  
LLA : 



N0003917F3006P00030 - FINAL

Page 26 of 51

BA 1701804 5CCY 233 00039 0 050120 2D 000000 A00005371648 
 
720110 130082000700004 210000.00  
LLA : 
BB 1701804 5C1C 233 00039 0 050120 2D 000000 A20005371648 
 
920103 130082000700005 84000.00  
LLA : 
BA 1701804 5CCY 233 00039 0 050120 2D 000000 A00005371648 
 
 
MOD P00017 Funding 710000.00 
Cumulative Funding 7615013.00 

 
MOD P00018 
 
720111 1300836387 475000.00  
LLA : 
BC 1701804 5CCY 233 00039 0 050120 2D 000000 A00005497991 
CIN: 130083638700001 
 
920104 1300836387 7500.00  
LLA : 
BC 1701804 5CCY 233 00039 0 050120 2D 000000 A00005497991 
CIN: 130083638700002 
 
 
MOD P00018 Funding 482500.00 
Cumulative Funding 8097513.00 

Accounting Data

CLIN/SLIN PR Number Amount

N0003917F3006P00019

720110 1300820007-00001 $37,000.00

LLA :

BB 1701804 5C1C 233 00039 0 050120 2D 000000 A20005371648

Standard Document #:

CIN: 130082000700004 / CIN: 130082000700006

720112 130085659700001 $40,000.00

LLA :

BD 1701804 5C1C 233 00039 0 050120 2D 000000 A00005633236
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Accounting Data

Standard Document #:

MOD P00019 Funding: $77,000.00

Cumulative Funding: $8,174,513.00

N0003917F3006P00020

730101 130086241900001 $435,500.00

LLA :

BE 1701804 5CCY 233 00039 0 050120 2D 000000 A00005670657

Standard Document #:

730102 130086241900002 $80,000.00

LLA :

BF 1701804 5C1C 233 00039 0 050120 2D 000000 A10005670657

Standard Document #:

730103 130086241900003 $139,000.00

LLA :

BG 1701804 5C1C 233 00039 0 050120 2D 000000 A20005670657

Standard Document #:

730104 130086241900004 $64,000.00

LLA :

BH 1701804 5C1C 233 00039 0 050120 2D 000000 A30005670657

Standard Document #:

930101 130086241900001 $5,000.00

LLA :

BE 1701804 5CCY 233 00039 0 050120 2D 000000 A00005670657

Standard Document #:

MOD P00020 Funding: $723,500.00

Cumulative Funding: $8,898,013.00

N0003917F3006P00022

730105 130087181900001 $70,000.00



N0003917F3006P00030 - FINAL

Page 28 of 51

Accounting Data

LLA :

BJ 1701804 5C1C 233 00039 0 050120 2D 000000 A00005736331

Standard Document #:

730106 130087342100001 $398,500.00

LLA :

BK 9700100 2500 010 00002 5 7D011A 25 000000 852204441171 ABAW3PSO09PFY20AW234A 044411

Standard Document #:

Cost Code: N/A (OCF funding from MDA)

MOD P00022 Funding: $468,500.00

Cumulative Funding: $9,366,513.00

N0003917F3006P00023

720110 1300820007-00001 ($37,000.00)

LLA :

BB 1701804 5C1C 233 00039 0 050120 2D 000000 A20005371648

Standard Document #:

CIN: 130082000700004 / CIN: 130082000700006

720111 1300836387 ($12,445.60)

LLA :

BC 1701804 5CCY 233 00039 0 050120 2D 000000 A00005497991

Standard Document #:

CIN: 130083638700001

720112 130085659700001 ($40,000.00)

LLA :

BD 1701804 5C1C 233 00039 0 050120 2D 000000 A00005633236

Standard Document #:

920104 1300836387 ($1,005.94)

LLA :

BC 1701804 5CCY 233 00039 0 050120 2D 000000 A00005497991

Standard Document #:

CIN: 130083638700002

MOD P00023 Funding: ($90,451.54)
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Accounting Data

Cumulative Funding: $9,276,061.46

N0003917F3006P00024

730101 1300862419-0001 $13,451.54

LLA :

BE 1701804 5CCY 233 00039 0 050120 2D 000000 A00005670657

Standard Document #:

CIN: 130086241900001; CIN: 130086241900005

730107 130086241900006 $40,000.00

LLA :

BL 1701804 5C1C 233 00039 0 050120 2D 000000 A40005670657

Standard Document #:

MOD P00024 Funding: $53,451.54

Cumulative Funding: $9,329,513.00

N0003917F3006P00025

730108 130087687100001 $50,000.00

LLA :

BM 1701804 5C1C 233 00039 0 050120 2D 000000 A00005770583

Standard Document #:

730109 130088424600001 $100,000.00

LLA :

BN 1701804 5C1C 233 00039 0 050120 2D 000000 A00005822418

Standard Document #:

930102 130087687100002 $10,000.00

LLA :

BM 1701804 5C1C 233 00039 0 050120 2D 000000 A00005770583

Standard Document #:

MOD P00025 Funding: $160,000.00

Cumulative Funding: $9,489,513.00

N0003917F3006P00026
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Accounting Data

730110 130088966900001 $450,000.00

LLA :

BP 1711804 5C1C 233 00039 0 050120 2D 000000 A00005868636

Standard Document #:

MOD P00026 Funding: $450,000.00

Cumulative Funding: $9,939,513.00

N0003917F3006P00027

730111 130089263800001 $20,000.00

LLA :

BQ 1711804 5C1C 233 00039 0 050120 2D 000000 A00005889282

Standard Document #:

MOD P00027 Funding: $20,000.00

Cumulative Funding: $9,959,513.00

N0003917F3006P00028

730112 130089951700001 $25,000.00

LLA :

BR 1711804 5C1C 233 00039 0 050120 2D 000000 A00005934075

Standard Document #:

MOD P00028 Funding: $25,000.00

Cumulative Funding: $9,984,513.00

N0003917F3006P00029

730112 130089951700001 $40,000.00

LLA :

BR 1711804 5C1C 233 00039 0 050120 2D 000000 A00005934075

Standard Document #:

CIN: 130089951700001; 130089951700003

MOD P00029 Funding: $40,000.00

Cumulative Funding: $10,024,513.00
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Accounting Data

N0003917F3006P00030

730110 130088966900001 ($73,250.00)

LLA :

BP 1711804 5C1C 233 00039 0 050120 2D 000000 A00005868636

Standard Document #:

730113 130090974000001 $1,500,000.00

LLA :

BS 1711319 X8C1 233 00039 0 050120 2D 000000 A00005997909

Standard Document #:

730114 130091296800001 $402,000.00

LLA :

BT 1711319 A5XB 257 WS010 0 050120 2D 000000 A00006017454

Standard Document #:

930103 130088966900001 $73,250.00

LLA :

BP 1711804 5C1C 233 00039 0 050120 2D 000000 A00005868636

Standard Document #:

MOD P00030 Funding: $1,902,000.00

Cumulative Funding: $11,926,513.00
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Section H - Special Contract Requirements

H-1         SEGREGATION OF COSTS (DEC 2003) (5252.232-9206)

(a) The Contractor agrees to segregate costs incurred under this Task Order at the lowest level of performance, either
task or subtask, rather than on a total Task Order basis, and to submit invoices reflecting costs incurred at that level.
Invoices shall contain summaries of work charged during the period covered, as well as overall cumulative
summaries by labor category for all work invoiced to date, by line item, task or subtask.

(b) Where multiple lines of accounting are present, the ACRN preceding the accounting citation will be found in
Section B and/or Section G of the contract or in the task or delivery order that authorizes work. Payment of
Contractor invoices shall be accomplished only by charging the ACRN that corresponds to the work invoiced.

H-2         DATA RIGHTS

The Data Rights clause in the basic contract is invoked for this Task Order. For software developed under this
contract that is deemed non-commercial, DFARS 252.227-7020, Rights in Special Works (JUN 1995) applies in lieu
of DFARS 252.227-7013, Rights in Technical Data—Noncommerical Items (FEB 2014) and DFARS 252.227-7014,
Rights in Noncommerical Computer Software Documentation (FEB 2014).

 H-3         CONTRACTOR PICTURE BADGE (JUL 2013) (5252.204-9202)

(a) A contractor picture badge may be issued to contractor personnel by the SPAWARSYSCOM Security Office
upon receipt of a valid visit request from the Contractor and a picture badge request from the COR. A list of
personnel requiring picture badges must be provided to the COR to verify that the contract or delivery/task order
authorizes performance at SPAWARSYSCOM prior to completion of the picture badge request.

(b) The contractor assumes full responsibility for the proper use of the identification badge and shall be responsible
for the return of the badge upon termination of personnel or expiration or completion of the contract.

(c) At the completion of the contract, the contractor shall forward to SPAWARSYSCOM Security Office a list of all
unreturned badges with a written explanation of any missing badges.

H-4         CONTRACTOR IDENTIFICATION (MAY 2004) (5252.237-9602)

(a) Contractor employees must be clearly identifiable while on Government property by wearing appropriate badges.

(b) Contractor personnel and their subcontractors must identify themselves as contractors or subcontractors during
meetings, telephone conversations, in electronic messages, or correspondence related to this contract.

(c) Contractor-occupied facilities (on Department of the Navy or other Government installations) such as offices,
separate rooms, or cubicles must be clearly identified with Contractor supplied signs, name plates or other
identification, showing that these are work areas for Contractor or subcontractor personnel.

H-5         LIMITED RELEASE OF CONTRACTOR CONFIDENTIAL BUSINESS INFORMATION (APRIL
2010)(5252.227-9207)

(a) Definition.

“Confidential Business Information,” (Information) as used in this clause, is defined as all forms and types of



N0003917F3006P00030 - FINAL

Page 33 of 51

financial, business, economic or other types of information other than technical data or computer software/computer
software documentation, whether tangible or intangible, and whether or how stored, compiled, or memorialized
physically, electronically, graphically, photographically, or in writing if -- (1) the owner thereof has taken reasonable
measures to keep such Information secret, and (2) the Information derives independent economic value, actual or
potential from not being generally known to, and not being readily ascertainable through proper means by, the
public. Information does not include technical data, as that term is defined in DFARS 252.227-7013(a)(14),
252.227-7015(a)(4), and 252.227-7018(a)(19). Similarly, Information does not include computer software/computer
software documentation, as those terms are defined in DFARS 252.227-7014(a)(4) and 252.227-7018(a)(4).

(b) The Space and Naval Warfare Systems Command (SPAWAR) may release to individuals employed by SPAWAR
support contractors and their subcontractors information submitted by the contractor or its subcontractors pursuant to
the provisions of this contract. Information that would ordinarily be entitled to confidential treatment my be included
in the information released to these individuals. Accordingly, by submission of a proposal or execution of this
contract, the Offeror or contractor and its subcontractors consent to a limited release of its information, but only for
purposes as described in paragraph (c) of this clause.

(c) Circumstances where SPAWAR may release the contractor’s or subcontractors’ Information include the
following:

(1) To other SPAWAR contractors and subcontractors, and their employees tasked with assisting SPAWAR in
handling and processing Information and documents in the administration of SPAWAR contracts, such as file room
management and contract closeout; and,

(2) To SPAWAR contractors and subcontractors, and their employees tasked with assisting SPAWAR in accounting
support services, including access to cost-reimbursement vouchers.

(d) SPAWAR recognizes its obligation to protect the contractor and its subcontractors from competitive harm that
could result from the release of such Information. SPAWAR will permit the limited release of information under
paragraphs (c)(1) and (c)(2) only under the following conditions:

(1) SPAWAR determines that access is required by other SPAWAR contractors and their subcontractors to perform
the tasks described in paragraphs (c)(1) and (c)(2);

(2) Access to Information is restricted to individuals with a bona fide need to possess;

(3) Contractors and their subcontractors having access to Information have agreed under their contract or a separate
corporate non-disclosure agreement to provide the same level of protection to the Information that would be
provided by SPAWAR employees. Such contract terms or separate corporate non-disclosure agreement shall require
the contractors and subcontractors to train their employees on how to properly handle the Information to which they
will have access, and to have their employees sign company non-disclosure agreements certifying that they
understand the sensitive nature of the Information and that unauthorized use of the Information could expose their
company to significant liability. Copies of such employee non-disclosure agreements shall be provided to the
Government;

(4) SPAWAR contractors and their subcontractors performing the tasks described in paragraphs (c)(1) or (c)(2) have
agreed under their contract or a separate non-disclosure agreement to not use the Information for any purpose other
than performing the tasks described in paragraphs (c)(1) and (c)(2); and,

(5) Before releasing the Information to a non-Government person to perform the tasks described in paragraphs (c)(1)
and (c)(2), SPAWAR shall provide the contractor a list of the company names to which access is being granted, along
with a Point of Contact for those entities.
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(e) SPAWAR’s responsibilities under the Freedom of Information Act are not affected by this clause.

(f) The Contractor agrees to include, and require inclusion of, this clause in all subcontracts at any tier that requires
the furnishing of Information.

H-6         REQUIRED INFORMATION ASSURANCE AND PERSONNEL SECURITY REQUIREMENTS
FOR ACCESSING GOVERNMENT INFORMATION SYSTEMS AND NONPUBLIC INFORMATION
(AUG 2011) (5252.237-9603)

(a) Definition. As used in this clause, “sensitive information” includes:

(i) All types and forms of confidential business information, including financial information relating to a contractor’s
pricing, rates, or costs, and program information relating to current or estimated budgets or schedules;

(ii) Source selection information, including bid and proposal information as defined in FAR 2.101 and FAR 3.104-4,
and other information prohibited from disclosure by the Procurement Integrity Act (41 USC 423);

(iii) Information properly marked as “business confidential,” “proprietary,” “procurement sensitive,” “source
selection sensitive,” or other similar markings;

(iv) Other information designated as sensitive by the Space and Naval Warfare Systems Command (SPAWAR).

(b) In the performance of the contract, the Contractor may receive or have access to information, including
information in Government Information Systems and secure websites. Accessed information may include “sensitive
information” or other information not previously made available to the public that would be competitively useful on
current or future related procurements.

(c) Contractors are obligated to protect and safeguard from unauthorized disclosure all sensitive information to
which they receive access in the performance of the contract, whether the information comes from the Government
or from third parties. The Contractor shall—

(i) Utilize accessed information and limit access to authorized users only for the purposes of performing the services
as required by the contract, and not for any other purpose unless authorized;

(ii) Safeguard accessed information from unauthorized use and disclosure, and not discuss, divulge, or disclose any
accessed information to any person or entity except those persons authorized to receive the information as required
by the contract or as authorized by Federal statute, law, or regulation;

(iii) Inform authorized users requiring access in the performance of the contract regarding their obligation to utilize
information only for the purposes specified in the contact and to safeguard information from unauthorized use and
disclosure.

(iv) Execute an “Information Access Agreement – Contractor” non-disclosure agreement (see Attachment 4), and
obtain and submit to the Contracting Officer a signed “Information Access Agreement – Employee” non-disclosure
agreement for each employee prior to assignment;

(v) Notify the Contracting Officer in writing of any violation of the requirements in (i) through (iv) above as soon as
the violation is identified, no later than 24 hours. The notice shall include a description of the violation and the
proposed actions to be taken, and shall include the business organization, other entity, or individual to whom the
information was divulged.

(d) In the event that the Contractor inadvertently accesses or receives any information marked as “proprietary,”
“procurement sensitive,” or “source selection sensitive,” or that, even if not properly marked otherwise indicates the
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Contractor may not be authorized to access such information, the Contractor shall (i) Notify the Contracting Officer;
and (ii) Refrain from any further access until authorized in writing by the Contracting Officer.

(e) The requirements of this clause are in addition to any existing or subsequent Organizational Conflicts of Interest
(OCI) requirements which may also be included in the contract, and are in addition to any personnel security or
Information Assurance requirements, including Systems Authorization Access Request (SAAR-N), DD Form 2875,
Annual Information Assurance (IA) training certificate, SF85P, or other forms that may be required for access to
Government Information Systems.

(f) Subcontracts. The Contractor shall insert paragraphs (a) through (f) of this clause in all subcontracts that may
require access to sensitive information in the performance of the contract.

(g) Mitigation Plan. If requested by the Contracting Officer, the contractor shall submit, within 45 calendar days
following execution of the “Information Access Agreement,” a mitigation plan for Government approval, which
shall be incorporated into the contract. At a minimum, the mitigation plan shall identify the Contractor’s plan to
implement the requirements of paragraph (c) above and shall include the use of a firewall to separate Contractor
personnel requiring access to information in the performance of the contract from other Contractor personnel to
ensure that the Contractor does not obtain any unfair competitive advantage with respect to any future Government
requirements due to unequal access to information. A “firewall” may consist of organizational and physical
separation; facility and workspace access restrictions; information system access restrictions; and other data security
measures identified, as appropriate. The Contractor shall respond promptly to all inquiries regarding the mitigation
plan. Failure to resolve any outstanding issues or obtain approval of the mitigation plan within 45 calendar days of
its submission may result, at a minimum, in rejection of the plan and removal of any system access.

H-7         TECHNICAL INSTRUCTIONS (APR 1999) (5252.242-9115)

 (a) Performance of work hereunder may be subject to written technical instructions signed by the Contracting
Officers Representative (COR) specified in Section G of this task order. As used herein, technical instructions are
defined to include the following:

(1) Directions to the Contractor which suggest pursuit of certain lines of inquiry, shift work emphasis, fill in details
and otherwise serve to accomplish the contractual statement of work.

(2) Guidelines to the Contractor which assist in the interpretation of drawings, specifications or technical portions of
work descriptions.

(b) Technical instructions must be within the general scope of work stated in the task order. Technical instruction
may not be used to: (1) assign additional work under the task order; (2) direct a change as defined in the
"CHANGES" clause in this task order; (3) increase or decrease the task order price or estimated task order amount
(including fee), as applicable, the level of effort, or the time required for contract performance; or (4) change any of
the terms, conditions, or specifications of the task order.

(c) If, in the opinion of the Contractor, any technical instruction calls for effort outside the scope of the task order or
is inconsistent with this requirement, the Contractor shall notify the Contracting Officer in writing within ten (10)
working days after the receipt of any such instruction. The Contractor shall not proceed with the work affected by the
technical instruction unless and until the Contractor is notified by the Contracting Officer that the technical
instruction is within the scope of the task order.

(d) Nothing in the foregoing paragraph shall be construed to excuse the Contractor from performing that portion of
the contractual work statement which is not affected by the disputed technical instruction.

 H-8         ORGANIZATIONAL CONFLICT OF INTEREST
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 The Organizational Conflict of Interest clause in the Contractor's basic SeaPort IDIQ Contract is incorporated in this
Task Order by reference.

H-9          ORGANIZATIONAL CONFLICT OF INTEREST (SYSTEMS ENGINEERING) (DEC
1999)(5252.209-9201)

(a) This contract provides for systems engineering and related technical support for PEO C4I Business Tools
Support Services.   The parties recognize that by the Contractor providing this support, a potential conflict of
interest arises as defined by FAR 9.505-1.

(b) For the purpose of this clause, the term “contractor” means the contractor, its subsidiaries and affiliates, joint
ventures involving the contractor, any entity with which the contractor may hereafter merge or affiliate, and any
other successor of the contractor.

(c) During the term of this contract and for a period of 3 years after completion of this contract, the Contractor
agrees that it will not supply (whether as a prime contractor, subcontractor at any tier, or consultant to a supplier) to
the Department of Defense, any product, item or major component of an item or product, which was the subject of
the systems engineering and/or technical direction in support of PEO C4I Business Tools Support Services
performed under this contract.  The contractor shall, within 15 days after the effective date of this contract, provide,
in writing, to the Contracting Officer, a representation that all employees, agents and subcontractors involved in the
performance of this contract have been informed of the provisions of this clause.  Any subcontractor that performs
any work relative to this contract shall be subject to this clause.  The contractor agrees to place in each subcontract
affected by these provisions the necessary language contained in this clause.

(d) The Contractor further agrees that it will not perform engineering services and technical support of the type
described in the SOW for any product it has designed, developed, or manufactured in whole or in part.  The
Contractor further agrees to notify the Contracting Officer should it be tasked to conduct engineering and technical
support on such products and to take no action until directed to do so by the Contracting Officer.

(e) The Contractor acknowledges the full force and effect of this clause.  It agrees to be bound by its terms and
conditions and understands that violation of this clause may, in the judgment of the Contracting Officer, be cause for
Termination for Default under FAR 52.249-6.  The Contractor also acknowledges that this does not represent the sole
and exclusive remedy available to the Government in the event the Contractor breaches this Organizational Conflict
of Interest clause.

 H-10       ORGANIZATIONAL CONFLICT OF INTEREST (SPECIFICATION PREPARATION) (DEC
1999)(5252.209-9202)

(a) This contract, in whole or in part, provides for the Contractor to draft and/or furnish specifications in support of
PEO C4I Business Tools Support Services. Further, this contract may task the Contractor to prepare or assist in
preparing work statements that directly, predictably and without delay are used in future competitive acquisitions in
support of PEO C4I Business Tools Support Services. The parties recognize that by the Contractor providing this
support a potential conflict of interest arises as defined by FAR 9.505-2.

(b) During the term of this contract and for a period of 3 years after completion of this contract, the Contractor
agrees that it will not supply as a prime contractor, subcontractor at any tier, or consultant to a supplier to the
Department of Defense, any product, item or major component of an item or product, which was the subject of the
specifications and/or work statements furnished under this contract.  The contractor shall, within 15 days after the
effective date of this contract, provide, in writing, to the Contracting Officer, a representation that all employees,
agents and subcontractors involved in the performance of this contract have been informed of the provisions of this
clause.  Any subcontractor that performs any work relative to this contract shall be subject to this clause.  The
contractor agrees to place in each subcontract affected by these provisions the necessary language contained in this
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clause.

(c) For the purposes of this clause, the term “contractor” means the contractor, its subsidiaries and affiliates, joint
ventures involving the contractor, any entity with which the contractor may hereafter merge or affiliate and any other
successor or assignee of the contractor.

(d) The Contractor acknowledges the full force and effect of this clause.  It agrees to be bound by its terms and
conditions and understands that violation of this clause may, in the judgment of the Contracting Officer, be cause for
Termination for Default under FAR 52.249-6.  The Contractor also acknowledges that this does not represent the sole
and exclusive remedy available to the Government in the event the Contractor breaches this or any other
Organizational Conflict of Interest clause.

H-11       ORGANIZATIONAL CONFLICT OF INTEREST (ACCESS TO PROPRIETARY
INFORMATION) (DEC 1999) (5252.209-9203)

(a) This contract provides for the Contractor to provide technical evaluation and/or advisory and assistance services
in support of   PEO C4I. The parties recognize that by the Contractor providing this support a potential conflict of
interest arises as described by FAR 9.505-3 and FAR 9.505-4.

(b) For the purpose of this clause, the term “contractor” means the contractor, its subsidiaries and affiliates, joint
ventures involving the contractor, any entity with which the contractor may hereafter merge or affiliate, and any
other successor or assignee of the contractor.

(c) The Contractor agrees to execute agreements with companies furnishing proprietary data in connection with work
performed under this contract, which obligates the Contractor to protect such data from unauthorized use or
disclosure so long as such data remains proprietary, and to furnish copies of such agreements to the Contracting
Officer.  The Contractor further agrees that such proprietary data shall not be used in performing additional work for
the Department of Defense in the same field as work performed under this contract whether as a prime, consultant or
subcontractor at any tier.

(d) The contractor shall, within 15 days after the effective date of this contract, provide, in writing, to the Contracting
Officer, a representation that all employees, agents and subcontractors involved in the performance of this contract
have been informed of the provisions of this clause.  Any subcontractor that performs any work relative to this
contract shall be subject to this clause.  The contractor agrees to place in each subcontract affected by these
provisions the necessary language contained in this clause.

(e) The Contractor further agrees that it will not perform technical evaluations as described in the SOW for any
product it has designed, developed, or manufactured in whole or in part.  The Contractor further agrees to notify the
Contracting Officer should it be tasked to conduct such technical evaluations on such products and to take no action
unless directed to do so by the Contracting Officer.

(f) The Contractor acknowledges the full force and effect of this clause.  It agrees to be bound by its terms and
conditions and understands that violation of this clause may, in the judgment of the Contracting Officer, be cause for
Termination for Default under FAR 52.249-6.  The Contractor also acknowledges that this does not represent the sole
and exclusive remedy available to the government in the event the Contractor breaches this or any other
Organizational Conflict of Interest clause.

H-12     ORGANIZATIONAL CONFLICT OF INTEREST (Dec 2004) (5252.209-9205)

(a) Definition.

“Support Services” includes, but is not limited to, program management support services, preparing program budget
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submissions, business financial reporting or accounting services or, advisory and assistance services including
consultant services

(b) The Contracting Officer has determined that potentially significant organizational conflicts of interest may arise
due to the nature of the work the Contractor will perform under this contract that may preclude the Contractor from
being awarded future SPAWAR contracts in a related area. Whereas the Contractor has agreed to undertake this
contract to provide “support services”, it is agreed that the Contractor shall be ineligible to act as a prime contractor,
consultant, or subcontractor to any prime contractor or subcontractor at any tier who is to supply the services, system
or major components thereof for any project where the Contractor has provided or is providing support as described
in FAR 9.505-1 through 9.505-4.  Specifically, the Contractor shall be ineligible to act as a prime contractor,
consultant, or subcontractor to any prime contractor or subcontractor at any tier for task orders awarded
under the SPAWAR Sea Enterprise II Global C4ISR Installation Multiple Award Contract as well the
follow-on SPAWAR C4ISR Installation contract(s).  The Contracting Officer may make a determination to allow a
company to participate in an acquisition  subject to the submission of an acceptable mitigation plan in accordance
with paragraph (d) and (e) below. This determination may not be appealed.

(c) (1) If the Contracting Officer requests, and the Contractor submits an organizational conflict of interest mitigation
plan that, after Government review is acceptable to the Government, the Contractor’s parent corporation,
subsidiaries, or other physically separate profit and loss centers may not be precluded from acting as a subcontractor
or consultant on future SPAWAR contracts. The Government’s determination regarding the adequacy of the
mitigation plan or the possibility of mitigation are unilateral decisions made solely at the discretion of the
Government and are not subject to the Disputes clause of the contract. The Government may terminate the contract
for default if the Contractor fails to implement and follow the procedures contained in any approved mitigation plan.

(2) Any mitigation plan shall include, at a minimum, non-disclosure agreements to be executed by the Contractor
and the Contractor’s employees supporting the Government per paragraph (c) above.  Items for consideration in a
mitigation plan include the following: identification of the organizational conflict(s) of interest; reporting and
tracking system; an organizational conflict of interest compliance/enforcement plan, to include employee training
and sanctions, in the event of unauthorized disclosure of sensitive information; a plan for organizational segregation
(e.g., separate reporting chains); and data security measures.

(d) These restrictions shall apply to Forward Slope Inc.,.  This clause shall remain in effect  during the life of the
task order and for three years after completion of the task order.

(e) The Contractor shall apply this clause to any subcontractors or consultants, who have access to information,
participate in the development of data, or participate in any other activity related to this contract which is subject to
terms of this clause at the prime contractor level, unless the Contractor includes an acceptable alternate subcontractor
provision in its mitigation plan. For subcontractors or consultants under this contract, if an organizational conflict of
interest mitigation plan is submitted and acceptable to the Government, the subcontractor’s parent corporation,
subsidiaries, or other physically separate profit and loss centers may not be precluded from acting as a prime,
subcontractor, or consultant on future SPAWAR contracts.

 H-13    REIMBURSEMENT OF TRAVEL COSTS (JAN 2006) (5252.231-9200)

(a) Contractor Request and Government Approval of Travel

Any travel under this contract must be specifically requested in writing, by the contractor prior to incurring any
travel costs. If this contract is a definite or indefinite delivery contract, then the written Government authorization
will be by task/delivery orders issued by the Ordering Officer or by a modification to an issued task/delivery order. If
this contract is not a definite or indefinite delivery contract, then the written Government authorization will be by
written notice of approval from the Contracting Officer’s Representative (COR). The request shall include as a
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minimum, the following:

(1) Contract number

(2) Date, time, and place of proposed travel

(3) Purpose of travel and how it relates to the contract

(4) Contractor's estimated cost of travel

(5) Name(s) of individual(s) traveling, and;

(6) A breakdown of estimated travel and per diem charges.

(b) General

(1) The costs for travel, subsistence, and lodging shall be reimbursed to the contractor only to the extent that it is
necessary and authorized for performance of the work under this contract. The costs for travel, subsistence, and
lodging shall be reimbursed to the contractor in accordance with the Federal Acquisition Regulation (FAR)
31.205-46, which is incorporated by reference into this contract. As specified in FAR 31.205-46(a) (2),
reimbursement for the costs incurred for lodging, meals and incidental expenses (as defined in the travel regulations
cited subparagraphs (b)(1)(i) through (b)(1)(iii) below) shall be considered to be reasonable and allowable only to the
extent that they do not exceed on a daily basis the maximum per diem rates in effect at the time of travel as set forth
in the following:

(i) Federal Travel Regulation prescribed by the General Services Administration for travel in the contiguous 48
United States;

(ii) Joint Travel Regulation, Volume 2, DoD Civilian Personnel, Appendix A, prescribed by the Department of
Defense for travel in Alaska, Hawaii, The Commonwealth of Puerto Rico, and the territories and possessions of the
United States; or

(iii) Standardized Regulations, (Government Civilians, Foreign Areas), Section 925, “Maximum Travel Per Diem
Allowances in Foreign Areas” prescribed by the Department of State, for travel in areas not covered in the travel
regulations cited in subparagraphs (b)(1)(i) and (b)(1)(ii) above.

(2) Personnel in travel status from and to the contractor’s place of business and designated work site or vice versa,
shall be considered to be performing work under the contract, and contractor shall bill such travel time at the straight
(regular) time rate; however, such billing shall not exceed eight hours per person for any one person while in travel
status during one calendar day.

(c) Per Diem

(1) The contractor shall not be paid per diem for contractor personnel who reside in the metropolitan area in which
the tasks are being performed. Per diem shall not be paid on services performed at contractor’s home facility and at
any facility required by the contract, or at any location within a radius of 50 miles from the contractor’s home facility
and any facility required by this contract.

(2) Costs for subsistence and lodging shall be paid to the contractor only to the extent that overnight stay is necessary
and authorized in writing by the Government for performance of the work under this contract per paragraph(a).
When authorized, per diem shall be paid by the contractor to its employees at a rate not to exceed the rate specified
in the travel regulations cited in FAR 31.205-46(a)(2) and authorized in writing by the Government. The authorized
per diem rate shall be the same as the prevailing locality per diem rate.
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(3) Reimbursement to the contractor for per diem shall be limited to payments to employees not to exceed the
authorized per diem and as authorized in writing by the Government per paragraph (a). Fractional parts of a day shall
be payable on a prorated basis for purposes of billing for per diem charges attributed to subsistence on days of travel.
The departure day from the Permanent Duty Station (PDS) and return day to the PDS shall be 75% of the applicable
per diem rate. The contractor shall retain supporting documentation for per diem paid to employees as evidence of
actual payments, as required by the FAR 52.216-7 "Allowable Cost and Payment" clause of the contract.

(d) Transportation

(1) The contractor shall be paid on the basis of actual amounts paid to the extent that such transportation is necessary
for the performance of work under the contract and is authorized in writing by the Government per paragraph (a).

(2) The contractor agrees, in the performance of necessary travel, to use the lowest cost mode commensurate with the
requirements of the mission and in accordance with good traffic management principles. When it is necessary to use
air or rail travel, the contractor agrees to use coach, tourist class or similar accommodations to the extent consistent
with the successful and economical accomplishment of the mission for which the travel is being performed.
Documentation must be provided to substantiate non-availability of coach or tourist if business or first class is
proposed to accomplish travel requirements.

(3) When transportation by privately owned conveyance (POC) is authorized, the contractor shall be paid on a
mileage basis not to exceed the applicable Government transportation rate specified in the travel regulations cited in
FAR 31.205-46(a)(2) and is authorized in writing by the Government per paragraph (a).

(4) When transportation by privately owned (motor) vehicle (POV) is authorized, required travel of contractor
personnel, that is not commuting travel, may be paid to the extent that it exceeds the normal commuting mileage of
such employee. When an employee’s POV is used for travel between an employee’s residence or the Permanent Duty
Station and one or more alternate work sites within the local area, the employee shall be paid mileage for the
distance that exceeds the employee’s commuting distance.

(5) When transportation by a rental automobile, other special conveyance or public conveyance is authorized, the
contractor shall be paid the rental and/or hiring charge and operating expenses incurred on official business (if not
included in the rental or hiring charge). When the operating expenses are included in the rental or hiring charge, there
should be a record of those expenses available to submit with the receipt. Examples of such operating expenses
include: hiring charge (bus, streetcar or subway fares), gasoline and oil, parking, and tunnel tolls.

(6) Definitions:

(i) “Permanent Duty Station” (PDS) is the location of the employee’s permanent work assignment (i.e., the building
or other place where the employee regularly reports for work.

(ii) “Privately Owned Conveyance” (POC) is any transportation mode used for the movement of persons from place
to place, other than a Government conveyance or common carrier, including a conveyance loaned for a charge to, or
rented at personal expense by, an employee for transportation while on travel when such rental conveyance has not
been authorized/approved as a Special Conveyance.

(iii) “Privately Owned (Motor) Vehicle (POV)” is any motor vehicle (including an automobile, light truck, van or
pickup truck) owned by, or on a long-term lease (12 or more months) to, an employee or that employee’s dependent
for the primary purpose of providing personal transportation, that:

(a) is self-propelled and licensed to travel on the public highways;

(b) is designed to carry passengers or goods; and
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(c) has four or more wheels or is a motorcycle or moped.

(iv) “Special Conveyance” is commercially rented or hired vehicles other than a POC and other than those owned or
under contract to an agency.

(v) “Public Conveyance” is local public transportation (e.g., bus, streetcar, subway, etc) or taxicab.

(iv) “Residence” is the fixed or permanent domicile of a person that can be reasonably justified as a bona fide
residence.

EXAMPLE 1: Employee’s one way commuting distance to regular place of work is 7 miles. Employee drives from
residence to an alternate work site, a distance of 18 miles. Upon completion of work, employee returns to residence,
a distance of 18 miles.

In this case, the employee is entitled to be reimbursed for the distance that exceeds the normal round trip commuting
distance (14 miles). The employee is reimbursed for 22 miles (18 + 18 -14 = 22).

EXAMPLE 2: Employee’s one way commuting distance to regular place of work is 15 miles. Employee drives from
residence to an alternate work site, a distance of 5 miles. Upon completion of work, employee returns to residence, a
distance of 5 miles.

In this case, the employee is not entitled to be reimbursed for the travel performed (10 miles), since the distance
traveled is less than the commuting distance (30 miles) to the regular place of work.

EXAMPLE 3: Employee’s one way commuting distance to regular place of work is 15 miles. Employee drives to
regular place of work. Employee is required to travel to an alternate work site, a distance of 30 miles. Upon
completion of work, employee returns to residence, a distance of 15 miles.

In this case, the employee is entitled to be reimbursed for the distance that exceeds the normal round trip commuting
distance (30 miles). The employee is reimbursed for 30 miles (15 + 30 + 15 - 30 = 30).

EXAMPLE 4: Employee’s one way commuting distance to regular place of work is 12 miles. In the morning the
employee drives to an alternate work site (45 miles). In the afternoon the employee returns to the regular place of
work (67 miles). After completion of work, employee returns to residence, a distance of 12 miles.

In this case, the employee is entitled to be reimbursed for the distance that exceeds the normal round trip commuting
distance (24 miles). The employee is reimbursed for 100 miles (45 + 67 + 12 - 24 = 100).

EXAMPLE 5: Employee’s one way commuting distance to regular place of work is 35 miles. Employee drives to the
regular place of work (35 miles). Later, the employee drives to alternate work site #1 (50 miles) and then to alternate
work site #2 (25 miles). Employee then drives to residence (10 miles).

In this case, the employee is entitled to be reimbursed for the distance that exceeds the normal commuting distance
(70 miles). The employee is reimbursed for 50 miles (35 + 50 + 25 + 10 - 70 = 50).

EXAMPLE 6: Employee’s one way commuting distance to regular place of work is 20 miles. Employee drives to the
regular place of work (20 miles). Later, the employee drives to alternate work site #1 (10 miles) and then to alternate
work site #2 (5 miles). Employee then drives to residence (2 miles).

In this case, the employee is not entitled to be reimbursed for the travel performed (37 miles), since the distance
traveled is less than the commuting distance (40 miles) to the regular place of work.

H-14       AUTHORIZED CHANGES ONLY BY THE CONTRACTING OFFICER (JAN 1992)
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(5252.243-9600)

(a) Except as specified in paragraph (b) below, no order, statement, or conduct of Government personnel who visit
the Contractor's facilities or in any other manner communicates with Contractor personnel during the performance of
this contract shall constitute a change under the Changes clause of this contract.

(b) The Contractor shall not comply with any order, direction or request of Government personnel unless it is issued
in writing and signed by the Contracting Officer, or is pursuant to specific authority otherwise included as a part of
this contract.

(c) The Contracting Officer is the only person authorized to approve changes in any of the requirements of this
contract and notwithstanding provisions contained elsewhere in this contract, the said authority remains solely the
Contracting Officer's. In the event the contractor effects any change at the direction of any person other than the
Contracting Officer, the change will be considered to have been made without authority and no adjustment will be
made in the contract price to cover any increase in charges incurred as a result thereof. The address and telephone
number of the Contracting Officer is:

Name:            

Code:    2.3    

Address: 4301 Pacific Highway, San Diego, CA 92110-3127               

Email:         

Phone:  

 

H-15       EMPLOYMENT OF NAVY PERSONNEL RESTRICTED (DEC 1999) (5252.209-9206)

 In performing this contract, the Contractor will not use as a consultant or employ (on either a full or part-time basis)
any active duty Navy personnel (civilian or military) without the prior approval of the Contracting Officer.
Such approval may be given only in circumstances where it is clear than no law and no DOD or Navy instructions,
regulations, or policies might possibly be contravened and no appearance of a conflict of interest will result.

H-16    NOTIFICATION CONCERNING DETERMINATION OF SMALL BUSINESS SIZE STATUS

For the purposes of FAR clauses 52.219-6, NOTICE OF TOTAL SMALL BUSINESS SET-ASIDE, 52.219-3,
NOTICE OF TOTAL HUBZONE SET-ASIDE, 52.219-18, NOTIFICATION OF COMPETITION LIMITED TO
ELIGIBLE 8(A) CONCERNS, and 52.219-27 NOTICE OF TOTAL SERVICE-DISABLED VETERAN-OWNED
SMALL BUSINESS SET-ASIDE, the determination of whether a small business concern is independently owned
and operated, not dominant in the field of operation in which it is bidding on Government contracts, and qualified as
a small business under the size standards in this solicitation, and further, meets the definition of a HUBZone small
business concern, a small business concern certified by the SBA for participation in the SBA’s 8(a) program, or a
service disabled veteran-owned small business concern, as applicable, shall be based on the status of said concern at
the time of award of the SeaPort-e MACs and as further determined in accordance with Special Contract
Requirement H-19.
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Section I - Contract Clauses

I-1    OPTION TO EXTEND SERVICES (NOV 1999) (52.217-8)

 The Government may require continued performance of any services within the limits and at the rates specified in
the contract. These rates may be adjusted only as a result of revisions to prevailing labor rates provided by the
Secretary of Labor. The option provision may be exercised more than once, but the total extension of performance
hereunder shall not exceed 6 months. The Contracting Officer may exercise the option by written notice to the
Contractor.

I-2  Option to Extend the Term of the Contract (MAR 2008)(52.217-9)

(a) The Government may extend the term of this contract by written notice to the Contractor within 30 days prior to
completion of the base period; provided that the Government gives the Contractor a preliminary written notice of its
intent to extend at least 60 days before the contract expires. The preliminary notice does not commit the Government
to an extension.

(b) If the Government exercises this option, the extended contract shall be considered to include this option clause.

(c) The total duration of this contract, including the exercise of any options under this clause, shall not exceed five
years.

I-3  SUBCONTRACTS (OCT 2010) (52.244-2) ALT I (JUN 2007)

 (a) Definitions. As used in this clause -

"Approved purchasing system" means a Contractor's purchasing system that has been reviewed and approved in
accordance with Part 44 of the Federal Acquisition Regulation (FAR).

"Consent to subcontract" means the Contracting Officer's written consent for the Contractor to enter into a particular
subcontract.

“Subcontract” means any contract, as defined in FAR Subpart 2.1, entered into by a subcontractor to furnish supplies
or services for performance of the prime contractor a subcontract. It includes, but is not limited to, purchase orders,
and changes and modifications to purchase orders.

(b) When this clause is included in a fixed-price type contract, consent to subcontract is required only on unpriced
contract actions (including unpriced modifications or unpriced delivery orders), and only if required in accordance
with paragraph (c) or (d) of this clause.

(c) If the Contractor does not have an approved purchasing system, consent to subcontract is required for any
subcontract that-

(1) Is of the cost-reimbursement, time-and-materials, or labor-hour type; or

(2) Is fixed-price and exceeds—

(i) For a contract awarded by the Department of Defense, the Coast Guard, or the National Aeronautics and Space

Administration, the greater of the simplified acquisition threshold or 5 percent of the total estimated cost of the
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contract; or

(ii) For a contract awarded by a civilian agency other than the Coast Guard and the National Aeronautics and Space
Administration, either the simplified acquisition threshold or 5 percent of the total estimated cost of the contract.

(d) If the Contractor has an approved purchasing system, the Contractor nevertheless shall obtain the Contracting
Officer's written consent before entering into any subcontract over the Simplified Acquisition Threshold (SAT) that
was not initially proposed regardless of whether the potential subcontractor(s) have an approved accounting system.
Consent to subcontract is required when adding any cost-reimbursement, time-and-materials, or labor-hour type
subcontract, or any fixed-price subcontract that exceeds the SAT or five (5) percent of the total estimated cost of this
task order.

(e)(1) The Contractor shall notify the Contracting Officer reasonably in advance of placing any subcontract or
modification thereof for which consent is required under paragraph (b), (c), or (d) of this clause, including the
following information:

(i) A description of the supplies or services to be subcontracted.

(ii) Identification of the type of subcontract to be used.

(iii) Identification of the proposed subcontractor.

(iv) The proposed subcontract price.

(v) The subcontractor’s current, complete, and accurate cost or pricing data and Certificate of Current Cost or Pricing
Data, if required by other contract provisions.

(vi) The subcontractor’s Disclosure Statement or Certificate relating to Cost Accounting Standards when such data
are required by other provisions of this contract.

(vii) A negotiation memorandum reflecting -

(A) The principal elements of the subcontract price negotiations;

(B) The most significant considerations controlling establishment of initial or revised prices;

(C) The reason cost or pricing data were or were not required;

(D) The extent, if any, to which the Contractor did not rely on the subcontractor’s cost or pricing data in determining
the price objective and in negotiating the final price;

(E) The extent to which it was recognized in the negotiation that the subcontractor’s cost or pricing data were not
accurate, complete, or current; the action taken by the Contractor and the subcontractor; and the effect of any such
defective data on the total price negotiated;

(F) The reasons for any significant difference between the Contractor’s price objective and the price negotiated; and

(G) A complete explanation of the incentive fee or profit plan when incentives are used. The explanation shall
identify each critical performance element, management decisions used to quantify each incentive element, reasons
for the incentives, and a summary of all trade-off possibilities considered.

(2) If the Contractor has an approved purchasing system and consent is not required under paragraph (c) or (d) of this
clause, the Contractor nevertheless shall notify the Contracting Officer reasonably in advance of entering into any (i)
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cost-plus-fixed fee subcontract, or (ii) fixed-price subcontract that exceeds either the simplified acquisition threshold
or 5 percent of the total estimated cost of this contract. The notification shall include the information required by
paragraphs (e)(1)(i) through (e)(1)(iv) of this clause.

(f) Unless the consent or approval specifically provides otherwise, neither consent by the Contracting Officer to any
subcontract nor approval of the Contractor’s purchasing system shall constitute a determination -

(1) Of the acceptability of any subcontract terms or conditions;

(2) Of the allowability of any cost under this contract; or

(3) To relieve the Contractor of any responsibility for performing this contract.

(g) No subcontract or modification thereof placed under this contract shall provide for payment on a cost-plus-
a-percentage-of-cost basis, and any fee payable under cost-reimbursement type subcontracts shall not exceed the fee
limitations in FAR 15.404-4(c)(4)(i).

(h) The Contractor shall give the Contracting Officer immediate written notice of any action or suit filed and prompt
notice of any claim made against the Contractor by any subcontractor or vendor that, in the opinion of the
Contractor, may result in litigation related in any way to this contract, with respect to which the Contractor may be
entitled to reimbursement from the Government.

(i) The Government reserves the right to review the Contractor’s purchasing system as set forth in FAR Subpart 44.3.

(j) Paragraphs (c) and (e) of this clause do not apply to the following subcontracts, which were evaluated during
negotiations:

I-4    PROHIBITION ON CONTRACTING WITH ENTITIES THAT REQUIRE CERTAIN INTERNAL
CONFIDENTIALITY AGREEMENTS (DEVIATION 2016-O0003) (OCT 2015) (252.203-7997)

 (a) The Contractor shall not require employees or subcontractors seeking to report fraud, waste, or abuse to sign or
comply with internal confidentiality agreements or statements prohibiting or otherwise restricting such employees or
contractors from lawfully reporting such waste, fraud, or abuse to a designated investigative or law enforcement
representative of a Federal department or agency authorized to receive such information.

(b) The Contractor shall notify employees that the prohibitions and restrictions of any internal confidentiality
agreements covered by this clause are no longer in effect.

(c) The prohibition in paragraph (a) of this clause does not contravene requirements applicable to Standard Form
312, Form 4414 , or any other form issued by a Federal department or agency governing the nondisclosure of
classified information.

(d)(1) Use of funds appropriated (or otherwise made available) by the Continuing Appropriations Act, 2016 (Pub. L.
114-53) or any other FY 2016 appropriations act that extends to FY 2016 funds the same prohibitions as contained in
sections 743 of division E title VII, of the Consolidated and Further Continuing Appropriations Act, 2015 (Pub. L.
113-235) may be prohibited, if the Government determines that the Contractor is not in compliance with the
provisions of this clause.
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(2) The Government may seek any available remedies in the event the Contractor fails to perform in accordance with
the terms and conditions of the contract as a result of Government action under this clause.

I-5           LIMITATIONS OF SUBCONTRACTING (JAN 2017) (52.219-14)

(a) This clause does not apply to the unrestricted portion of a partial set-aside.

(b) Applicability. This clause applies only to--

(1) Contracts that have been set aside or reserved for small business concerns or 8(a) participants;

(2) Part or parts of a multiple-award contract that have been set aside for small business concerns or 8(a)
participants; and

(3) Orders set aside for small business or 8(a) participants under multiple-award contracts as described in 8.405-5
and 16.505(b)(2)(i)(F).

(c) By submission of an offer and execution of a contract, the Offeror/Contractor agrees that in performance of the
contract in the case of a contract for --

(1) Services (except construction). At least 50 percent of the cost of contract performance incurred for personnel
shall be expended for employees of the concern.

(2) Supplies (other than procurement from a nonmanufacturer of such supplies). The concern shall perform work for
at least 50 percent of the cost of manufacturing the supplies, not including the cost of materials.

(3) General construction. The concern will perform at least 15 percent of the cost of the contract, not including the
cost of materials, with its own employees.

(4) Construction by special trade contractors. The concern will perform at least 25 percent of the cost of the contract,
not including the cost of materials, with its own employees.

I-6 PROHIBITION ON CONTRACTING FOR CERTAIN TELEWOMMUNICATIONS AND
VIDEO SURVEILLANCE SERVICES OR EQUIPMENT (AUG 2019) (52.204-25)

(a) Definitions. As used in this clause—

“Covered foreign country” means The People’s Republic of China.

“Covered telecommunications equipment or services” means–

(1) Telecommunications equipment produced by Huawei Technologies Company or ZTE Corporation (or any
subsidiary or affiliate of such entities);

(2) For the purpose of public safety, security of Government facilities, physical security surveillance of critical
infrastructure, and other national security purposes, video surveillance and telecommunications equipment produced
by Hytera Communications Corporation, Hangzhou Hikvision Digital Technology Company, or Dahua Technology
Company (or any subsidiary or affiliate of such entities);

(3) Telecommunications or video surveillance services provided by such entities or using such equipment; or

(4) Telecommunications or video surveillance equipment or services produced or provided by an entity that the
Secretary of Defense, in consultation with the Director of National Intelligence or the Director of the Federal Bureau
of Investigation, reasonably believes to be an entity owned or controlled by, or otherwise connected to, the
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government of a covered foreign country.

“Critical technology” means–

(1) Defense articles or defense services included on the United States Munitions List set forth in the International
Traffic in Arms Regulations under subchapter M of chapter I of title 22, Code of Federal Regulations;

(2) Items included on the Commerce Control List set forth in Supplement No. 1 to part 774 of the Export
Administration Regulations under subchapter C of chapter VII of title 15, Code of Federal Regulations, and
controlled-

(i) Pursuant to multilateral regimes, including for reasons relating to national security, chemical and biological
weapons proliferation, nuclear nonproliferation, or missile technology; or

(ii) For reasons relating to regional stability or surreptitious listening;

(3) Specially designed and prepared nuclear equipment, parts and components, materials, software, and technology
covered by part 810 of title 10, Code of Federal Regulations (relating to assistance to foreign atomic energy
activities);

(4) Nuclear facilities, equipment, and material covered by part 110 of title 10, Code of Federal Regulations (relating
to export and import of nuclear equipment and material);

(5) Select agents and toxins covered by part 331 of title 7, Code of Federal Regulations, part 121 of title 9 of such
Code, or part 73 of title 42 of such Code; or of 2018 (50 U.S.C. 4817).

“Substantial or essential component” means any component necessary for the proper function or performance of a
piece of equipment, system, or service.

(b) Prohibition. Section 889(a)(1)(A) of the John S. McCain National Defense Authorization Act for Fiscal Year
2019 (Pub. L. 115-232) prohibits the head of an executive agency on or after August 13, 2019, from procuring or
obtaining, or extending or renewing a contract to procure or obtain, any equipment, system, or service that uses
covered telecommunications equipment or services as a substantial or essential component of any system, or as
critical technology as part of any system. The Contractor is prohibited from providing to the Government any
equipment, system, or service that uses covered telecommunications equipment or services as a substantial or
essential component of any system, or as critical technology as part of any system, unless an exception at paragraph
(c) of this clause applies or the covered telecommunication equipment or services are covered by a waiver described
in Federal Acquisition Regulation 4.2104.

 (c) Exceptions. This clause does not prohibit contractors from providing—

(1) A service that connects to the facilities of a third-party, such as backhaul, roaming, or interconnection
arrangements; or

(2) Telecommunications equipment that cannot route or redirect user data traffic or permit visibility into any user
data or packets that such equipment transmits or otherwise handles.

(d) Reporting requirement.

(1) In the event the Contractor identifies covered telecommunications equipment or services used as a substantial or
essential component of any system, or as critical technology as part of any system, during contract performance, or
the Contractor is notified of such by a subcontractor at any tier or by any other source, the Contractor shall report the
information in paragraph (d)(2) of this clause to the Contracting Officer, unless elsewhere in this contract are
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established procedures for reporting the information; in the case of the Department of Defense, the Contractor shall
report to the website at https://dibnet.dod.mil. For indefinite delivery contracts, the Contractor shall report to the
Contracting Officer for the indefinite delivery contract and the Contracting Officer(s) for any affected order or, in the
case of the Department of Defense, identify both the indefinite delivery contract and any affected orders in the report
provided at https://dibnet.dod.mil.

(2) The Contractor shall report the following information pursuant to paragraph (d)(1) of this clause

(i) Within one business day from the date of such identification or notification: the contract number; the order
number(s), if applicable; supplier name; supplier unique entity identifier (if known); supplier Commercial and
Government Entity (CAGE) code (if known); brand; model number (original equipment manufacturer number,
manufacturer part number, or wholesaler number); item description; and any readily available information about
mitigation actions undertaken or recommended.

(ii) Within 10 business days of submitting the information in paragraph (d)(2)(i) of this clause: any further available
information about mitigation actions undertaken or recommended. In addition, the Contractor shall describe the
efforts it undertook to prevent use or submission of covered telecommunications equipment or services, and any
additional efforts that will be incorporated to prevent future use or submission of covered telecommunications
equipment or services.

(e) Subcontracts. The Contractor shall insert the substance of this clause, including this paragraph (e), in all
subcontracts and other contractual instruments, including subcontracts for the acquisition of commercial items.

(End of clause)

 I-7    CLAUSES INCORPORATED BY REFERENCE (FEB 1998) (52.252-2)

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in
full text. Upon request, the Contracting Officer will make their text available. Also, the full text of a clause may be
accessed electronically at these addresses:

For the FAR: http://acquisition.gov/far/

For the DFARS: http://www.acq.osd.mil/dpap/dars/dfars/dfarspgi/current/index.html

For the NMCARS: https://acquisition.navy.mil/home/policy_and_guidance/nmcars

The following clauses are incorporated into this task order in addition to the clauses included in the Basic SeaPort
contract.

52.203-16             Preventing Personal Conflicts of Interest (DEC 2011)

52.204-10             Reporting Executive Compensation and First-Tier Subcontract Awards (OCT 2015)

52.219-8               Utilization of Small Business Concerns (OCT 2014)

52.222-35             Equal Opportunity for Veterans (JUL 2014)

52.222-37             Employment Reports on Veterans (JUL 2014)

252.204-7012      Safeguarding Covered Defense Information and Cyber Incident Reporting (DEC 2015)

252.225-7043      Antiterrorism/Force Protection for Defense Contractors Outside the United States (MAR 2006)
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252.239-7001      Information Assurance Contractor Training and Certification (JAN 2008)

252.242-7005      Contractor Business Systems (FEB 2012)



N0003917F3006P00030 - FINAL

Page 50 of 51

Section J - List of Attachments

Attachment 1 - PWS

Attachment 2 - QASP

Attachment 3 - DD254

Attachment 4 - Information Access Agreement

Attachment 5 - Reserved

Attachment 6 - Reserved

Attachment 7 - Reserved

Attachment 8 - Reserved

Attachment 9 - Software Development Plan (SDP) TEMPLATE

Attachment 10 - Key Personnel

Attachment 11 - Non Key Personnel Labor Qualifications

Exhibit A - CDRLs

CDRL Attachment 1 - Staffing Plan

 

 

 

Attachment
Number

File Name Description

Attachment9SoftwareDevelopmentPlanTEMPLATE.docx
Attachment 9 - Software Development
Plan (SDP) TEMPLATE

Attachment2QASP.pdf Attachment2QASP

Exhibit_A_CDRL.pdf
Exhibit A - CDRL Revised 29 May
2019

Attachment7Reserved.docx Attachment 7 - Reserved

Attachment10KeyPersonnel-.pdf Attachment 10 - Key Personnel

N0003917R3058Attachment4IAAgreementFSI.pdf
Attachment 4 Information Access
Agreement
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Attachment
Number

File Name Description

Attachment_1_PWS_04-30-19.pdf
Attachment 1 - PWS Revised 30 April
2019

Attachment6Reserved.docx Attachment 6 - Reserved

Attachment11NonKeyPersonnelLaborQualifications-.pdf
Attachment 11 - Non-Key Personnel
Labor Qualifications

Attachment5Reserved.docx Attachment 5 - Reserved

CDRLAttachment1StaffingPlan.xlsx CDRL Attachment 1 - Staffing Plan

Attachment8Reserved.docx Attachment 8 - Reserved

Attachment3DD254.pdf Attachment 3 DD254
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1. INTRODUCTION 
 
The Department of the Navy (DON) Program Executive Office (PEO) for Command, Control, 
Communications, Computers and Intelligence (C4I) is acquiring management, technical, systems 
engineering, program management, software development and modification, software 
configuration management, software sustainment, and administrative support services to 
integrate and support a common Service Business IT architecture.  In addition, PEO C4I is 
acquiring business IT architecture expertise, technical data, customer support services, training 
services, and program support services.   
 
The primary coordination application is the SPAWAR/PEO Integrated Data Environment and 
Repository (SPIDER), which houses the C4I Advance Planning Suite (CAPS) of modules.  
SPIDER is currently the hosting platform of choice, but the Business IT suite is built to be 
transportable to upgraded hosting platforms.  Under this Task Order, PEO C4I is acquiring 
Hardware and Software Engineering services to include hardware and software maintenance of 
the CAPS database application, as well as interfacing Business IT applications such as SPIDER, 
NDE, CDMD-OA, NSERC, DOORS, Risk Exchange, Integrated Master Schedule (IMS), 
NTIRA, SAILOR, NESI, VRAM, ACAS, Store-Front, WSUS, CAD, VISIO, Warfighting 
Modeling and Simulation, System Architectural Tools, and any other Business IT system in use 
or in development.   
 
Other SPAWARSYSCOM organizations, such as 1.0, 2.0, 4.0, 5.0, 6.0, 7.0, 8.0, PEO Enterprise 
Information Systems (PEO EIS), PEO SPACE (PEO SS), may also make use of this task, along 
with other SYSCOMs such as NAVSEA, NAVAIR, NAVSUP, and MARCOR, etc., and other 
organizations such as USCG, Naval Fleet, or OPNAV.   
 
10 USC 2222 defines ‘defense business system’ (DBS) as “an information system, other than a 
national security system, operated by, for, or on behalf of the DoD, including financial systems, 
mixed systems, financial data feeder systems, and information technology and information 
assurance infrastructure used to support business activities such as acquisition, financial 
management, logistics, strategic planning and budgeting, installations and environment, and 
human resource management”. 
 
2. BACKGROUND 
 
Federal Law requires an IT Roadmap for all Business IT applications.  The Advance Planning 
Working Group (APWG) Charter is ‘to bring together disparate business processes into an 
integrated tool’.  The C4I Advance Planning Tool Suite (CAPS) concept was demonstrated to 
Vice Chief of Naval Operations (VCNO) at the Provider Enterprise Forum and was given firm 
support to proceed.  Further, the concepts of Service Oriented Architecture (SOA), Integrated 
Data Environment (IDE), and Single Authoritative Data Entry to reduce overhead cost and 
improve data reliability are core tenants of the Business Tool concept. 
 
Reporting directly to the Assistant Secretary of the Navy for Research, Development and 
Acquisition (ASN RD&A) and in coordination with the Deputy Assistant Secretary of the Navy 
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(DASN) for C4I, Electronic Warfare and Space programs and other DoN PEOs, PEO C4I and 
Space is the Naval integration point into a DoD-wide C4I architecture.  As the acquisition lead 
for Naval C4I systems, PEO C4I and Space will help ensure the operational concepts that 
support Seapower 21 are turned into combat capability and decision superiority.  
 
The Modernization Directorate, for which this performance work statement supports, is the 
PEO’s staff office responsible for formulation and maintaining modernization concept of 
operations (CONOPS) policies and processes, which integrates all of the competencies of 
SPAWAR into a common implementation vision.  The Modernization Directorate works with 
respective program management offices (PMO’s) to ensure acquisition milestones and co-related 
actions are known, understood, and accomplished.  The Modernization Directorate directly 
oversee the POM Process which ties in Budget to Fielding, and is the 4.0 Advocate in the PEO, 
as well as the Platform PMW advocate, and ties in all issues from Requirements to Fielding.  The 
Modernization Directorate provides policies, processes, tools, leadership, and qualified resources 
that support the delivery and integration of new capability into existing and new platforms. 
 
3. SCOPE 
 
The objective of this Task Order is to provide the full range of Program Management, Financial 
Planning, Contracting Support, Administrative Support, Production and Installation 
Management, Design (including requirements development, prototyping, graphical user interface 
(GUI) designs, and mock-ups), Systems Engineering (including software development and 
modification, software configuration management, and software sustainment), Test and 
Evaluation Support, and technical support of PEO C4I Business Tools through the acquisition 
life cycle, ensuring compliance with statutory and regulatory requirements.  In addition, the 
contractor shall provide business IT architecture expertise, technical data, customer support 
services, training services, distance support (Help Desk), user community-based testing of beta 
releases, and program support services.   
 
The primary objective of this work is to ensure the existing Navy business practices are 
harmonized and improved where possible and practicable.  The C4I Advance Planning Suite 
(CAPS) focuses on bringing together disparate processes and databases into a central SOA-type 
environment.  Upgrades to CAPS will consist of new modules that build upon previous modules, 
as well as upgrades to existing modules, and much of the tasking will use end of year funding.  
As CAPS is not direct funded, funding may come from many sources, but is primarily focused 
on OMN, OPN, SCN, and RDT&E.     
 
A secondary objective is to improve the investment in the Business IT database tools.  In 
supporting this objective, the contractor shall provide subject matter expertise (SME) on the 
business architecture by conducting engineering reviews on the business database architectures 
and updating the document repository with up-to-date information.    The contractor shall 
comply with the policies and directives listed in section 4 when developing any applications.  
SME support is required to resolve any information assurance (IA), CYBER, Section 508, and 
Database policy compliance issues.  The contractor shall provide SME support in the areas of 
CMMI, IEEE 12207, and Agile/Scrum (i.e., ISO/IEC/IEEE 26515, Systems and Software 
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Engineering- Developing User Documentation in an Agile Environment).  The contractor shall 
maintain a software developer and quality assurance environment as part of the contractor’s 
infrastructure. 
 
Government training is limited for this task, so contractor expertise is required in all SPAWAR 
business process, involving every competency across SPAWAR.  In order to automate business 
processes, the contractor shall possess detailed knowledge of business rules that are coded into 
the data environment.  The contractor shall maintain knowledge of SPAWAR terminology for 
defining data tables and the table relationships, and building the software screens (GUI’s) with 
corresponding data dictionaries.  The data tables form a relational database, so advance data table 
expertise is required, and implementation is through a services-layer.   
 
4. APPLICABLE DOCUMENTS 
 
The PWS was prepared in accordance with most current version of the following documents.  
The contractor shall follow the applicable documents, instructions, policies, regulations, 
standards, and laws as they pertain to individual tasking.  The contractor shall submit questions 
in writing to the COR and await a response if the applicable document is unclear or not 
understood by the contractor.  Copies of military handbooks, instructions, standards and 
specifications and DoD adopted non-Government standards may be obtained in accordance with 
the Federal Acquisition Regulation (FAR) Subpart 52.211-2. Copies of specifications, standards, 
and data item descriptions cited in this solicitation, if listed in the DoD Index of Specifications 
and Standards (DoDISS) or the Acquisition Management Systems and Data Requirements 
Control List, DoD 5010.12-L (Dec 2003) may be obtained from: 
  

• ASSIST database via the Internet at http://assist.daps.dla.mil/ 
 

• By submitting a request to the – Department of Defense Single Stock Point (DoDSSP) 
Building 4, Section D, 700 Robbins Avenue, 

• Philadelphia, PA 19111-5094 
 

• https://saportal.nswc.navy.mil 
 
Copies of non-Government publications not listed in the DoDISS may be obtained from the 
respective industry association or by following the web links identified at 
https://cne.spawar.navy.mil/portal/page/portal/Enterprise/Library/Instructions_Library. 
 

Document Type No./Version Title 
Standard IEEE/EIA 12207-2008 Systems and Software Engineering—Software Lifecycle 

processes 
DoD Instruction DoD Instruction 

5000.02 
Operation of the Defense Acquisition System 

DoD Instruction DoD Directive 
5200.1R  

DoD Directive 5200.1R Controlled Unclassified 
Information, Appendix C 

Instruction DoD 8500.2  Information Assurance (IA) Implementation 

https://cne.spawar.navy.mil/portal/page/portal/Enterprise/Library/Instructions_Library
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Document Type No./Version Title 
Memorandum  ASN (RD&A) Memorandum, Subject: Software Process 

Improvement Initiative (SPII) Guidance for Use of 
Software Process Improvement Contract Language 

Memorandum   ASN (RD&A) Memorandum, Subject:  Department of the 
Navy Policy for Acquisition of Naval Software Intensive 
Systems 

Guidebook Version 1.0 
 

Office of the Assistant Secretary of the Navy 
(Research, Development and Acquisition) 
Guidebook for Acquisition of Naval Software Intensive 
Systems (available from 
https://acquisition.navy.mil/rda/home/organizations/dasns/
rda_cheng) 

Promulgation 
Memorandum 

 DoD CIO Memorandum, Subject:  The DoD Architecture 
Framework (DoDAF) V2.0  

Guidebook V2.0 DoD Architecture Framework Volume 1 Manager’s 
Guide, Volume 2 Architect’s Guide, Volume 3 
Developer’s Guide, Journal. 

DoD Instruction DoD Instruction 
8510.01 

Risk Management Framework (RMF) for DoD 
Information Technology 

Memorandum  DON Implementation of the Risk Management 
Framework (RMF) for DoD Information Technology 

Handbook  DIACAP to Risk Management Framework (RMF) 
Transformation 

Handbook 
 

V1.0 Department of the Navy DoD Information Assurance 
Certification and Accreditation Process (DIACAP) 
Handbook 

DoD Instruction DoD Instruction 
8500.01 

DoD Cybersecurity 

Guidebook   Defense Acquisition Guidebook, Chapter 4, 8, 9 
Record Message R072303Z Jun 

05/NAVADMIN 
124/05 

Registration of Navy Networks and Servers and 
Termination of Server Applications 

Instruction SPAWARINST 
3090.2B 
 

Policy and Procedures for the Fleet Readiness 
Certification Board (FRCB) Process  

Instruction SPAWARINST 
3432.1 

Operations Security (OPSEC) Policy 

Instruction SECNAVINST 
5239.3B  

Department of the Navy Information Assurance (IA) 
Policy 

Handbook SPAWARINST 
5400.3A 

Systems Engineering Technical Review Policy 

Instruction SPAWARINST 
5721.1B 

SPAWAR Section 508 Implementation Policy 

Instruction SPAWARINST 
5728.1A 

Establishment of SPAWAR Branding Guidelines 

Instruction SPAWARINST 
4720.1A 

SPAWAR Modernization and Installation Policy 

Handbook SPAWARINST 
4720.1-M V4.0 

Shore Installation Process 
Handbook.  

Handbook SPAWARINST 
4720.14 V4.0 

SPAWAR Afloat Installation Process Handbook 
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Document Type No./Version Title 
Technical Specification TS9090-310E/SL720-

AA-MAN-030 
Navy Modernization Process (NMP) One Book, 
Distribution Statement A 

Charter  PEO C4I Capability Improvement Board (CIB) Charter 
Charter  Services Oriented Architecture (SOA) Environment with 

Navy Data Environment (NDE) Charter 
Document  SPIDER Certification and Accreditation Plan 
Document  SPIDER Contingency Plan 
Document  DoN Naval Sea Logistics Center, Mechanicsburg, PA.   

System Interconnection Agreement between Naval Sea 
Logistics Center and SPIDER 

Document  Software Configuration Management Plan for the 
SPAWAR/PEO Integrated Data Environment and 
Repository (SPIDER) 

Document  Annual Security Review Test Report for SPAWAR/ PEO 
Integration Development Environment and Repository 
(SPIDER), Distribution Statement D/For Official Use 
Only 

Training Guide V4 SPAWAR/PEO Integrated Data Environment & 
Repository (SPIDER) CAPS Training Guide 

User manuals  SPIDER Module User Manuals 
Briefing slides  SPIDER Training Materials 
Workflow diagrams  SPIDER Workflow Diagrams 
Software change 
requests 

 SPIDER Software Change Requests 

Software change 
request repository 

 SPIDER SCR database 

Data Dictionary  SPIDER Data Dictionary 
Repository  SPIDER document and artifact repository 
Documentation Library Oracle 11g database 

administrator 
Oracle Database 11g Documentation Library at 
http://www.oracle.com 

Templates various Product Status (VPATs) for Oracle Database at 
http://www.oracle.com 

Templates various Section 508 VPATs for Microsoft Products at 
http://www.microsoft.com 

Documentation 2008 R2 Microsoft Windows Server 2008 R2 at 
http://technet.microsoft.com 

Documentation 7.0 Microsoft Internet Information Services (IIS 7)at 
http://support.microsoft.com 

Documentation various VMware http://www.vmware.com/ 
Documentation 8.5.i McAfee VirusScan Enterprise at http://www.mcafee.com 
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5. PERFORMANCE REQUIREMENTS (O&M,N) 
 
The Contractor shall provide Business IT life cycle support services in the work areas listed 
below.  Life cycle support services include the role of Database Administrator, Software 
Configuration Management (CMMI Level III minimum required in the local contractor office), 
Information Assurance (IA) /Security, Patch Management, Hardware Management, 
Backup/Restoral, Software Modifications, and Account Management.  Business IT tools have 
approximately five thousand users.  As the Contractor becomes proficient at SPAWAR Business 
workflows (demonstrated to the COR), maintenance is envisioned to include at least rudimentary 
Business IT help-desk support.  Business IT tools are intended to use one central database 
(Integrated Data Environment), but currently consist of multiple stove-piped systems with 
multiple schemas and up to twenty-five (25) software languages (see Attachment 2, Key 
Personnel, for examples).  Maintenance shall include:  analysis, planning, and implementing 
improvement procedures across the databases, minimizing the schemas, improving CYBER/IA 
defense, improving user response times, transition to a SOA (Services Oriented Architecture) 
environment, application reduction, and reducing the programming languages.   
 
In performing the tasks addressed in the subsequent paragraphs, the Contractor shall comply with 
the references of Section 4 plus: 
 

• The Contractor shall develop software within the approved SDP (from the CDRL A001). 
 
• The contractor shall develop software in coordination with the SPAWAR 4.2 SPIDER 

Program Office life cycle support requirements. 
 

• NESI requirements; Net-Centric Enterprise Solutions for Interoperability (NESI), v1.2.0, 
Dec 2005, http://nesipublic.spawar.navy.mil/. 

 
• Practices equivalent to those articulated by the Capability Maturity Model Integration 

(CMMI) Level III during this contract performance. 
 
5.1. Module Modifications (O&M,N) 
 
5.1.1. Evaluations and Reviews (White Paper and DODAF Artifacts) 
 
The Contractor shall perform engineering evaluations and reviews of  existing Business IT 
product baseline architectures, drawings, and documentation to determine where improvements 
may be recommended to correct deficiencies, achieve cost savings, improve the recording of the 
Business IT architecture, and/or operations of the Business IT applications. The Contractor shall 
provide product evaluation, security engineering, maintainability and reliability requirements, 
algorithms and protocols, DODAF designs, and operational concepts. The Contractor shall 
record the results of the evaluations and recommendations, and deliver a technical services 
report.  
Examples of evaluations and reviews include the Configuration Management capability, Product 
Baselining, Platform Baselining, Advance Planning Module, Improvements to the Metrics, 

http://nesipublic.spawar.navy.mil/
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Engineering Drawings and Documents, Software Upload/Download Repositories and Portals, 
Scheduling Capabilities, Roadmaps, CYBER/IA tools (vulnerabilities, assessment tools, scans, 
situational awareness, offense/defense), Installation Tools, Financial tools, Contract tools, 
Architecture Tools, POM analysis tools, Program Management tools.   
 
Note:  evaluations will be identified in Technical Instructions (TIs).  Examples of evaluations 
are: 

• Improving Engineering Change Request (ECR) functionality with such tools as the 
Configuration Data Manager’s Database Open Architecture (CDMD/OA) at 
http://www.cdmd.navy.mil/ (DoD PKI Certificate required), CMPro™, NDE-AMPS 

• Improving the ability to depict PEO C4I ship baselines 
• Improving system dependency analysis 
• Improving the financial data with the Intranet Resource Allocation Planning Systems 

(iRAPS), Navy Enterprise Resource Planning (N-ERP), or Program Budget Information 
System (PBIS) 

• Improving financial reconciliation of budget against plans 
• Auto-generating and pushing the Ship Change Document (SCD) to the Navy  
• Modernization Process (NMP) website http://www.fmp.navy.mil 
• Improving the NAVSEA Data Environment (NDE) (http://www.nde.navy.mil/ DoD PKI 

Certificate required) Advanced Hull Modernization Plan data interface to the SPIDER 
PEO C4I Advanced Planning Process (CAPS) 

• Continuing to support creating a Service-Oriented Architectures (SOA) environment 
across all business tools 

• Improving the CAD storage repository to allow CAD to Oracle data transfer 
• Improving interfaces to SPAWAR 5.0 databases such as DOORS, Rational/SADIE, 

RACER, M&S Tools 
• Fielding the functionalities to Smart Phones 

 
5.1.2. Software Development Plan (SDP)   
 
The SDP shall fully describe all information relating to the software development processes, 
activities, tasks, techniques, and tools to be used on an effort.   The SDP shall define the offeror’s 
life cycle model and the processes used as a part of that model. If there are many Business IT 
tools with multiple SDPs, the contractor shall migrate to a common SDP.  Agile/Scrum is 
mandated for software coding on government databases.  The SDP shall include government 
oversight, configuration control, and sprint prioritization. 
 
The SDP shall follow the framework of the attached SDP referenced in CDRL A001, which 
follows the framework of IEEE/EIA Std 12207 regarding subject content, level of detail, and 
completeness.  As a reference, Appendix L in the Guidebook for Acquisition of Naval Software 
Intensive Systems contains a sample SDP Data item description outline, template and guidance.  
The SDP shall be NESI compliant.  No later than 45 days after contract award the Contractor 
shall deliver a completed SDP (based on the proposed SDP) subject to Government review and 
approval.   

http://www.cdmd.navy.mil/
http://www.nde.navy.mil/
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5.1.3. Software Modifications  
 
Evaluations and reviews shall be held with the Government Management team and User Groups.  
Based on the government decisions made during the reviews, the COR will provide technical 
direction to the Contractor to perform software modifications.     No software coding shall be 
performed without COR approval. 
 
 
5.2. Sustaining Support (Operations and Support) (O&M,N) 
 
5.2.1. Software Maintenance (Sustainment) 
 
The Contractor shall design, code, and implement fixes to approved SCRs.  The Contractor shall 
edit the impacted Business IT database system source code on the developmental server with 
updated source code that fixes the SCR.  The Contractor shall perform requirements analysis, 
design analysis, originate software use cases and drawings, and originate source code using 
documented processes and procedures to insure the quality and maintainability of the Business 
IT database system.   The Contractor shall update all of the Business IT database design and 
architecture documentation in the Business IT database repository to comply with software 
engineering procedures.  Technical data shall follow the Defense Architecture Framework 
(DODAF) as much as practicable.    
 
5.2.2. Product Baseline Reviews (Sustainment) 
 
The Contractor shall perform engineering evaluations and reviews of the existing Business IT 
product baseline architectures, drawings, and documentation to determine where changes may be 
recommended to correct deficiencies, achieve cost savings, improve the recording of the 
Business IT architecture, and/or operations of the Business IT applications.  The contractor shall 
perform functional and architectural analysis of other existing Business IT tools for possible 
consolidation and efficiencies.  The Contractor shall update the Business IT document repository 
with the results of the evaluations and reviews.  In support of this effort, the Contractor shall 
provide product evaluations, security engineering, maintainability and reliability requirements, 
algorithms and protocols, and operational concepts.  Technical data shall follow DODAF as 
much as practicable.   
 
5.2.3. Training (Sustainment) 
 
The Contractor shall update existing training materials and user manuals for job-skills type 
training to enable end-users to use the Business IT applications.  All training materials and user 
manuals required for instruction shall be developed and validated by the Contractor.  The 
Contractor shall conduct end-user job skills type training on a quarterly basis for applications 
determined by the COR.  The Contractor shall coordinate with the SPAWAR training laboratory 
to schedule onsite computer-based training.  The contractor shall also provide User Acceptance 
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Test (UAT) training to test teams.  Final UAT test approval will be by the COR or a designated 
government subject matter expert (SME). 
 
5.2.4. Technical Documentation (Sustainment) 
 
The Contractor shall update technical documentation for all of the Business IT applications in the 
repository to reflect the current version of the Business IT architecture, ensure compliance to 
information assurance requirements, and maintain accurate acquisition documents.  Technical 
data shall follow DODAF as much as practicable. The contractor shall supply a remote Program 
Management office complete with a detailed hard-copy and on-line technical data library of the 
Business IT suite of applications.  See paragraph 5.4.3 for office location. 
 
 
5.3. In Service Engineering Support (Sustainment) (O&M,N) 
 
5.3.1. Development, Test, and Production Environment:  System Administration, 

Maintenance, and Management 
 
5.3.1.1.  System Administration and Maintenance 

 
The contractor shall ensure all Business IT production server configurations remain operational 
on the Navy Enterprise Data Center (NEDC) eDMZ environment.  The contractor shall ensure 
all Business IT test server configurations remain operational on the SPAWAR System Center 
(SSC) Pacific Research, Development, & Test Environment (RDTE), for testing purposes.  The 
contractor shall maintain all Business IT developmental, test, and production servers as outlined 
in the NEDC Service Level Agreements (SLA), including hardware / software upgrades, security 
patches, systems administration, and system problem troubleshooting.  The contractor shall 
recommend software acquisition options as needed or requested and include the 
recommendations in the monthly status report. For commercial software procurements, the 
contractor shall ensure an Enterprise Software Initiative (ESI) http://www.esi.mil/ or a GSA 
SmartBUY Program http://www.gsa.gov/smartbuy agreement is either utilized or waived. 
 
The contractor shall maintain a Business IT developer server environment at their location.  The 
contractor shall ensure the Business IT developmental server configurations offsite remains 
operational and consistent with that of the Business IT production and test servers.  The 
contractor shall ensure the development environment is up-to-date and mirrors the test 
environment’s technical configurations, to include hardware / software, security patches, and 
system accreditations.  The Contractor shall maintain a working knowledge of the equipment 
manufacturer’s warranties.  As directed by Technical Instructions, the Contractor shall procure 
and install incidental hardware and COTS products in response to end-of-life, technology 
refreshes, or other program requirements.   In the event that the databases become classified as 
SECRET, the contractor shall maintain knowledge of security protocols to manage the facilities. 
 
The Contractor shall perform software audits of the Business IT development, test, and 
production servers.  The Contractor shall document the results and deliver a report containing a 

http://www.esi.mil/
http://www.gsa.gov/smartbuy
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plan to synchronize the software versions on the servers.  As required by technical instruction, 
the Contractor shall execute approved actions to perform synchronization of the servers.  The 
Contractor shall ensure the servers remain synchronized.    
 
The Contractor shall acquire annual COTS software license renewals in compliance with 
SPAWARSYSCOM 8.2.1 policies (i.e. Navy Enterprise Licensing agreements, GSA schedule, 
Information Technology Procurement Request (ITPR)). 
 
The contractor shall execute the process and procedures in the Continuity of Operations Plan for 
the Business IT applications, in conjunction with NEDC. 
 
5.3.1.2. System Accounts and Patching 

 
The Contractor shall provide the Business IT Account Administrator services to establish, 
maintain, and control user accounts in accordance with the Business IT policies.  The contractor 
shall validate access for users requesting access to the Business IT applications. 
 
The Contractor shall provide the Business IT Systems Administrator services to monitor system 
performance and critical system parameters on a regular basis.  The contractor shall also perform 
Business IT software application and server configuration maintenance as needed.  The 
contractor shall provide the Contracting Officer’s Representative (COR) notice in the prior 
Sprint of scheduled maintenance planned to occur during business hours.   The Contractor shall 
notify the COR immediately of unexpected system failure. The Contractor shall maintain an up-
to-date “offline” user contact list. 
 
5.3.1.3. Information Assurance Vulnerability Alerts (IAVAs) 
 
The Contractor shall review e-mail notifications of DOD Information Assurance Vulnerability 
Alerts (IAVAs).  The Contractor shall evaluate each IAVA for Business IT compatibility issues.  
The Contractor shall work jointly with NEDC to incorporate updates to mitigate or remediate the 
specified vulnerabilities.  The Contractor shall work jointly with NEDC to report IAVA 
compliance data directly to the DOD Online Compliance Reporting System (OCRS).  The 
Contractor shall work jointly with NEDC on Information Assurance task outlined in the NEDC 
Service Level Agreement (SLA). 
 
5.3.1.4. Cybersecurity 
 
The Contractor shall ensure any equipment/system installed or integrated into Navy platform will 
meet the cybersecurity requirements as specified under DoDI 8500.01.  The Contractor shall 
ensure that any design change, integration change, configuration change, or installation of 
hardware and software is in accordance with established DoD/DON/Navy cyber directives and 
does not violate the terms and conditions of the accreditation/authorization issued by the 
appropriate Accreditation/Authorization official.  Contractors that access Navy IT are also 
required to follow the provisions contained in DON CIO Memorandum:  Acceptable Use of 
Department of the Navy Information Technology (IT) dtd 12 Feb 16.  Use of blacklisted 
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software is specifically prohibited and only software that is registered in DON Application and 
Database Management System (DADMS) and is Functional Area Manager (FAM) approved can 
be used as documented in para 4.2.2.  Procurement and installation of software governed by 
DON Enterprise License Agreements (ELAs) – Microsoft, Oracle, Cisco, Axway, Symantec, 
ActivIdentity, VMware, Red Hat, NetApp, and EMC shall be in accordance with DON CIO 
Policy and DON ELAs awarded.  All license procurements shall be approved by the COR. 
 
5.3.1.5. Cloud Hosting 
 
Cloud:  Navy is highly interested in pursuing Cloud solutions.   DISA Data Assessment 
Questionnaire & Risk Review sheet was modified to indicate that Proprietary Commercial 
Information requires protection from an Impact Level 5 environment.  Contractor should be a 
Federal Risk Authorization and Management Program (FedRAMP℠) accredited Third Party 
Assessment Organization (3PAO) for conducting security assessments for Cloud Service 
Providers (CSP). 

 
5.3.2  Acquisition Requirements and Information Technology (IT), Information 

Assurance (IA) Compliance Documentation, Acquisition Reporting 
 
The Contractor shall update the required DoD 5000 related acquisition artifacts and/or data 
repositories, such as DADMS, DITPR-DON, IATS, and eMASS for Business IT systems.  The 
Contractor shall generate and/or update reports, metrics, and artifacts to ensure continued 
compliance to DoD 5000 acquisition, information assurance, and SPAWAR enterprise reporting 
requirements. The Contractor shall provide expertise to accomplish program planning and 
control, documentation management control, and logistics support.  Project Management 
Reviews shall be conducted quarterly to discuss the technical and schedule progress of the tasks 
in this PWS, and to establish a forum for the interchange of technical information.  
 
The Contractor shall support SPAWAR Federal Information Security Management Act (FISMA) 
reporting requirements for Business IT systems, including assessment of current FISMA 
reporting requirements and guidance for SPAWARSYSCOM.   The assessment shall review 
current FISMA IT Registry reporting requirements, and in coordination with the SPAWAR 8.2 
Information Technology Management, make recommendations for updates to comply with 
FISMA guidance, IT registry, and FISMA reporting.    
 
The Contractor shall review and assess the status of IT Registry entries and FISMA reports.  The 
Contractor shall create a FISMA Status Report that consolidates recommended updates to the IT 
registry. The Report shall consider and address the following: 
 
· Identify current FISMA reporting requirements. 
· Assess current FISMA IT registry requirements including accreditation.   
· Review and assess status of the annual FISMA report. 
· Review, assess and provide monthly accreditation status. 
· Review, assess and provide monthly security metrics status. 
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· Support SPAWAR IT registry reporting and completion of Chief Information Officer (CIO) 
FISMA report (including the results of Gold disk and retina security scans).  
 
The contractor shall maintain the DOD Information Assurance Certification & Accreditation 
Process (DIACAP) package and artifacts for Business IT systems.  For future certification and 
accreditation, the contractor shall follow the Risk Management Framework (RMF) process.  
Update when changes occur; review annually at a minimum and make recommended changes to 
the COR. 
 
  
5.4. Project Management (O&M,N) 
 
5.4.1. Kick-off Meeting 
 
The Contractor shall schedule and conduct a joint Government and Contractor kick-off meeting 
to review contract PWS requirements. The kick-off meeting may be conducted via several 
methods. The method of the meeting shall be determined by the government. 
 
5.4.2. Project Schedule 
 
The Contractor shall deliver and maintain an Integrated Master Schedule per CDRL A048 that 
shows all resource-loaded tasks through Level 2, durations, dependencies, and deliverables.  The 
Contractor shall include a section in the monthly progress report that includes any Contractor-
originated suggestions for technical improvements or technical efficiencies for the Business IT 
applications.   The integrated project schedule shall be delivered as part of the monthly status 
report.  The Contractor shall supply cost data including projected burn rates, contract ceiling, 
current burn rate, by sub-project, in the monthly status report.  The contractor shall support ad-
hoc financial review meetings with the COR. 
 
5.4.3. Meeting Support 
 
The Contractor shall support the sustainment of the Business IT database systems by 
participating in technical reviews, Team SPAWAR installation forums, customer events, 
configuration control boards, and status reviews (1-2 per work week lasting an average of 2 hour 
for each review).  During these meetings the Contractor shall actively participate by providing 
technical input including the SCR analysis, suggested courses of action for SCR resolution 
including the pros and cons of each, potential user impacts based on one or more design 
approaches being considered, source code development progress, developer in-house testing 
status, developmental integration status, and operator use of the Business IT applications. 
 
The Contractor shall actively participate in, and host (up to 30 people), weekly Integrated 
Product Team (IPT) meetings and interact in technical discussions between programmers and the 
user community, including other support Contractor companies, regarding the technical vision, 
tradeoffs, interface considerations, and other technical matters involving active technical reviews 
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and evaluations.   Requirements discussions shall focus on Wire-Frames or Concept Art to aid in 
communication.   
 
The Contractor shall support and host (up to 10 people) ad hoc meetings between programmers 
and representatives of the user community to ensure efficiencies in building the software updates 
(estimate 2 per week, 2 hour each, focusing on Agile/Scrum techniques).   
 
The Government has the following facility requirements: 

• Distance from Government site (within 15 miles) 
• Capacity: 30 people, with available parking 
• Room Environment: 

o Heat/AC 
o Tables/Chairs included 

• Audio/Visual/Internet 
o Video Conference Phone 
o Conferencing Phone 
o 2 Overhead Projectors 

 Compatible with NMCI computers 
o Whiteboards 
o High Speed Internet Access 
o Wireless Internet Access 

• Desired usage: The Government expects the vendor to host approximately 408 hours of 
impromptu and weekly recurring meetings annually. 

 
o IPT Requirements Meetings 

 1/ Week  
 15-30 People 
 2 Hour duration, not including preparation and clean-up 
 Approximately 104 hours annually 

o Ad-hoc Leadership meetings 
 2/week 
 Approximately 2 hours/meeting 
 Up to 10 People 
 Approximately 208 hours annually 

o Status/Sprint Reviews 
 1/Week 
 Approximately 2 hours/meeting 
 Up to 10 People 
 Approximately 104 hours annually 

 
 
If there is a requirement for interconnection (e.g., link level or Virtual Private Network (VPN)) 
between any facilities and/or Information systems (ISs) owned or operated by the Contractor and 
ISs owned or operated by USN/NMCI, such interconnection shall take place only after approval 
in accordance with SPAWAR Information Assurance Office. All such connections as well as the 
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ISs connected thereto shall follow SECNAVINST 5239.3A of 20 Dec 2004/SPAWAR Remote 
Access Policy of 20 Dec 2004 and DoD 8500.2 of 6 Feb 2003.   
 
The Contractor shall be capable of hosting the Program Management Reviews, technical 
reviews, and hoc meetings between programmers and the user community within 15 miles of the 
Space and Naval Warfare Systems Command, Old Town San Diego, CA.   
 
5.4.4. Project Management Reviews 
 
The Contractor shall conduct a quarterly management review to discuss technical and schedule 
progress of the tasks in this PWS.   
 
 
5.5 Data Support (OPN) 
 
The Contractor shall maintain the data in all software environments, from developer to 
government test to production.  The data must be treated and protected as procurement sensitive 
data.  Release of data shall only be authorized by the COR.  Contractor shall maintain expertise 
in ABI/OBP/NIEM/IDEA data frameworks, as well as the NESI Relational Database standards, 
in constructing the data tables/schemas.  The contractor shall pull ad-hoc reports/queries of 
various data sets for analysis, and shall even support user-based data managers of product and 
platform data to ensure consistent data entry by trained teams. 
 
The key database is an Oracle database comprised of 18 schemas in total, of which, only 13-14 
are used.  There are 6 predominant schemas, and within these 6 schemas there are 616 tables and 
531 foreign key (FK) constraints. Total, there are 2800 tables and views in the data layer, of 
which, 483 (17%) are not referenced. Although this table-to-FK ratio would suggest that the 
database has good referential integrity, that is not the case – the database is highly de-normalized 
and there are numerous tables where foreign key is used but there is no corresponding FK 
constraint.  The contractor shall analyze the database and recommend improvements to the 
database.  The contractor shall perform database improvements as approved and determined by 
the COR by a Technical Instruction. 
 
 
5.6       Major Enhancements (RDT&E) 
 
The Contractor shall perform engineering evaluations and reviews of the existing Business IT 
product baseline architectures, drawings, and documentation to determine where major 
enhancements, may be recommended to add major new functionality, improve deficiencies, 
achieve cost savings, improve the recording of the Business IT architecture, and/or operations of 
the application.   
 
The Contractor shall provide product evaluation, security engineering, maintainability and 
reliability requirements, algorithms and protocols, and operational concepts.  The Contractor 
shall record the results of the evaluations and recommendations, and deliver a technical services 
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report.  The Contractor shall perform major modifications, in accordance with the approved SDP 
and COR direction, to the database to support the decisions concerning the reviews. 
 
 
6. REPORTS, DATA, DELIVERABLES AND COMMUNICATION  
 
6.1. Deliverable Products 

 
The Contractor shall provide the following deliverables in accordance with the below listed 
schedule: 
 
All deliverables become the property of the United States Government. 
 
 

CDRL 
# 

Deliverable 

A001 Software Development Plan (SDP) 
A002 Software Design Description (SDD) 
A003 System/Subsystem Design Description (SSDD) 
A004 Software Product Specification (SPS) (Source Code Deliverables) 

A005 
Commercial Off-The-Shelf (COTS) Manuals and Associated Supplemental 
Data 

A006 Software Version Description (SVD) 
A007 Data Accession List (DAL) 
A008 Software Requirements Specification (SRS) 
A009 Configuration Management Plan (CMP) 
A010 As-Built Configuration List (ABCL) 
A011 Configuration Audit Plan 
A012 Software Test Plan (STP) 
A013 Software Test Description (STD) 
A014 Software Test Procedures 
A015 Software Test Report (STR) 
A016 Software Installation and Operation Manual (SIOM) 
A017 Software Users Manual (SUM) 
A018 Risk Management Plan (RMP) 
A019 Contract Work Breakdown Structure (CWBS) 
A020 SRDR Initial Developer Report 
A021 SRDR Final Developer Report 
A022 Agile Software Reporting Metrics Report (ASRMR) 
A023 Contract Funds Status Report (CFSR) 
A024 Briefing Material  
A025 Report, Record of Meeting / Minutes 
A026 Contractor’s Progress, Status and Management Report (CPSMR) 
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CDRL 
# 

Deliverable 

A027 Trip Report 
A028 Software Product End Items 
A029 Software Development Summary Report (SDSR) 
A030 Software Transition Plan (STrP) 
A031 Interface Requirements Specification (IRS) 
A032 Program-Unique Specification Documents 
A033 System Deficiency Report (SDR) Data 
A034 Software Center Operator Manual (SCOM) 
A035 System Technical Manual 
A036 DoD Architecture Framework Documentation 
A037 Systems Engineering Management Plan (SEMP) 
A038 Software Test Cases 
A039 Maintainability/Testability Demonstration Test Report 
A040 Software Test Inspection Report (Developmental Testing) 
A041 Data Base Design Description (DBDD) 
A042 Engineering Change Proposal (ECP) 
A043 Training Data Products 
A044 Computer Based Training/Training Plan 
A045 Management Plan (Program Management Plan) 
A046 Authorization Package 
A047 Software Integrated Master Schedule (IMS) 
A048 Kickoff Meeting 
A049 System Security Authorization Agreement (SSAA) 
A050 FISMA Report 
A051 DIACAP / Risk Management Framework Report 

A052 
Systems Security Plan and Associated Plans of Action for a Contractor’s 
Internal Unclassified Information System 

A053 
Contractor’s Record of Tier 1 Level Suppliers Receiving/Developing Covered 
Defense Information (CDI) 

 
6.2. Delivery Address   

 
Unless otherwise directed, all deliverables under this PWS shall be delivered via electronic 
transmission.  When physical delivery is directed by the COR, delivery shall be to the following 
address: 
 
PEO C4I  
4301 Pacific Highway, Building OT-1 
San Diego, CA 92110-3127 
 
Attn:  PEO C4I CAPS Support Services COR    
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6.2.1. Digital Data Management 
 
The Contractor shall be responsible for the digital generation, reception and electronic delivery 
of data. All data shall be developed, managed, used, and exchanged electronically to the greatest 
extent practicable. Data shall be delivered in the native document format.  All electronic data 
shall be delivered in the format identified in the CDRL. The Contractor shall maintain 
compatibility with the World Wide Web (WWW) browser, electronic mail (e-mail), and software 
used by Team SPAWAR the life of this PWS.   
 
Submittal requiring review shall have an electronic comment form attached. Classified data shall 
not be transmitted electronically on unclassified network. The use of E-mail shall not relieve the 
Contractor from compliance with other areas of this task order requiring other types of 
communication.   
 
6.2.1.1. Electronic Transmission 

 
All software and technical documents delivered shall be deposited (uploaded) in the SPIDER 
Vendor Portal.   All other unclassified data shall be delivered by e-mail, using software 
compatible with the SPAWAR NMCI WWW browser, E-Mail System, unless indicated 
otherwise.  
 
6.2.1.2. Delivery 
 
Items submitted electronically shall be considered delivered when they are successfully 
transmitted and received in accordance with the Digital Data Management paragraph above. If 
deliveries to the Government are unreadable, the Government will notify the Contractor, and the 
Contractor shall correct any problems and resubmit. The Contractor shall only recognize 
comments received from the COR or the Procuring Contracting Officer (PCO).   
 
6.3. Performance Standards 

 
The Task Order Quality Assurance Surveillance Plan (QASP) will be used to monitor 
performance.  Performance standards (unless otherwise specified):  

 
6.3.1. Schedule, Technical Reports, Software Development Plan 
 
• Performance – Deliverables fully coordinated among stakeholders; all deliverables and data 
produced in this PWS are technically accurate and completely document the databases and table 
structures.   
 
• Timeliness – Meets required deadlines or schedules assigned; documentation submitted to the 
Government Customer in sufficient time for review and approval; provide the necessary timely 
technical assistance to meet program emergent requirements as required. 
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• Quality – Final work products shall be factually accurate, complete, reflects data provided by 
the Government, fully supports the configuration control process, and approved requirements; 
and have no significant errors.  Significant errors include accounting or calculation errors (e.g., in 
numbers in addition or roll up between exhibit pages or within exhibit pages), spelling or 
grammatical errors (e.g., in the text used for tasking descriptions, details, or other entry fields), 
technical errors, (e.g., in entry of, for example, unit costs, fielding plans, etc) and formatting 
errors, (e.g. logical print layout for Excel spreadsheets) in the final work product submissions.   
 
6.3.2. Computer Software 
 
• Performance – All Business IT software correctly implements the approved 

fix(s) to the software changes request. 
 

• Timeliness – Meets required deadlines or schedules assigned; documentation submitted to the 
Government Customer in sufficient time for review and approval; provide the necessary timely 
technical assistance to meet program emergent requirements as required. 
 
• Quality – Software fix developed and implemented compliant to the Business IT 
configuration management process.  Implemented fix does not introduce a second-
level/collateral defect.  Implemented fix has been fully integrated into the Business IT 
architecture (i.e., has not been implemented in a standalone fashion or as a “hard-coded” fix.  
Software fix accurately implements approved design. 
 
6.3.3. Emergent Contractor Response Time 
 
The Senior Systems Administrator and a Junior Engineer (hardware engineer) shall respond 
within one hour of notification as defined in Continuity of Operations and Contingency Plan.       
 
 
7. CDRL DATA   
 
All data produced or modified by the Contractor during the performance of this PWS is the 
property of the Government and shall be marked accordingly.    

All Business IT related data produced or modified by the Contractor during the performance of 
this PWS shall be marked in compliant to Appendix C of DoD Directive 5200.1R Controlled 
Unclassified Information.   

All technical data produced or modified by the Contractor during the performance of this PWS 
shall be marked “Distribution Statement D.  Distribution Authorized to Department of Defense 
(DoD) and U.S. DoD Contractors only.  All other requests must be referred to PEO C4I.  
 
 
8. SECURITY 
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The requirements of this PWS will be met at or below the Collateral SECRET level. The 
Contractor will also be required to attend meetings classified at the SECRET, level. The 
Contractor will be required to access SIPRNet at Government locations where work is being 
performed.  During the performance of the contract, select personnel shall possess SECRET 
clearances as identified by the COR.  During the duration of the contract, the culmination of data, 
currently unclassified, may become SECRET.   
 
Note: If foreign travel is required, all outgoing Country/Theater clearance message requests shall 
be submitted to the SSC Pacific foreign travel team, OTC2, Room 1656 for action. A Request for 
Foreign Travel form shall be submitted for each traveler, in advance of the travel to initiate the 
release of a clearance message at least 35 days in advance of departure. Each Traveler shall also 
submit a Personal Protection Plan and have a Level 1 Antiterrorism/Force Protection briefing 
within one year of departure and a country specific briefing within 90 days of departure. 
 
8.1. Operations Security 
 
All work is to be performed in accordance with DoD and Navy Operations Security (OPSEC) 
requirements and in accordance with the OPSEC attachment to the DD254.  In the event that the 
Business IT tool collection of data becomes Secret, and if a Secret facility or network lab is 
required to be maintained, the requirements will be documented in the DD254. 
 
Prior to accessing any government network, Contractor personnel shall contact the applicable 
NMCI Assistant Customer Technical Representative (ACTR) and obtain an NMCI account. 
ACTRs can be found on the NMCI Homeport website at: 
https://nmcicustomerreporting/CTR_Lookup/index.asp.  Once an NMCI account has been 
established, the Contractor shall submit a request for Navy ERP access and the role required via 
the COR to the Competency Role Mapping Point of Contact (POC).  The COR will validate the 
need for access, ensure all prerequisites are completed and with the assistance of the Role 
Mapping POC, identify the Computer Based Training (CBT) requirements needed to perform the 
role assigned.  Items to complete prior to requesting a role for Navy Networks include: Systems 
Authorization Access Request (SAAR or SAAR-N), DD Form 2875, Oct 2007, Annual IA 
training certificate and favorably adjudicated Trustworthiness Investigation commensurate with 
the appropriate IT Category (requires the SF85P).      
 
In order to maintain access to required systems, the Contractor shall ensure completion of annual 
IA training, monitor expiration of requisite background investigations and initiate re-
investigations as required.  
 
8.2. DoD Information Assurance Awareness Training 
 
The Contractor shall complete DoD Information Assurance Awareness training annually. As per 
SPAWARNOTE 5239 dated 18 Aug 2010 and titled “USE OF TOTAL WORKFORCE 
MANAGEMENT SERVICES IMPLEMENTATION FOR INFORMATION ASSURANCE 
USER RECORDS MANAGEMENT” the Contractor is required to use Total Workforce 
Management Services (TWMS), which is a comprehensive Navy automated Information System 

https://nmcicustomerreporting/CTR_Lookup/index.asp
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(IS) of aggregated personnel records. The policy applies to all Team SPAWAR computer and 
network users located at Space and Naval Warfare Systems Command (SPAWAR) Headquarters 
(HQ), affiliated Program Executive Offices (PEOs) and Business Units, to include all civilians, 
military, and Industry Partners. This policy may also apply to the tenant Command personnel, by 
agreement. The Contractor shall provide a signed certificate for the annual Information 
Assurance Awareness training upon request.  TWMS is found at https://twms.nmci.navy.mil.   
 
8.3. Personnel CYBER Requirements 
 
IT POSITION CATEGORIES 
Pursuant to DoDI 8500.01, DoD 8570.01-M, SECNAVINST 5510.30, SECNAV M-5239.2, and 
applicable to unclassified DoD information systems, a designator is assigned to certain 
individuals that indicates the level of IT access required to execute the responsibilities of the 
position based on the potential for an individual assigned to the position to adversely impact 
DoD missions or functions.  As defined in DoD 5200.2-R, SECNAVINST 5510.30 and 
SECNAV M-5510.30, three basic DoN IT levels/Position categories exist: 
• IT-I (Privileged access) 
• IT-II (Limited Privileged, sensitive information) 
• IT-III (Non-Privileged, no sensitive information) 
 
Note:  The term IT Position is synonymous with the older term Automated Data Processing 
(ADP) Position (as used in DoD 5200.2-R, Appendix 10).  
 
Investigative requirements for each category vary depending on the role.  The Contractor PM 
shall assist the Government Project Manager or COR in determining the appropriate IT Position 
Category assignment for all contractor personnel.  All required Single-Scope Background 
Investigation (SSBI), SSBI Periodic Reinvestigation (SSBI-PR), and National Agency Check 
(NAC) adjudication will be performed Pursuant to DoDI 8500.01 and SECNAVINST 5510.30.  
Requests for investigation of contractor personnel for fitness determinations or IT eligibility 
without classified access are submitted by SPAWAR/SSC Atlantic/SSC Pacific Security Office, 
processed by the OPM (Office of Personnel Management), and adjudicated by DOD CAF.  IT 
Position Categories are determined based on the following criteria: 
 
IT-I Level (Privileged) - Positions in which the incumbent is responsible for the planning, 
direction, and implementation of a computer security program; major responsibility for the 
direction, planning and design of a computer system, including the hardware and software; or, 
can access a system during the operation or maintenance in such a way, and with a relatively 
high risk for causing grave damage, or realize a significant personal gain.  Personnel whose 
duties meet the criteria for IT-I Position designation require a favorably adjudication of Single 
Scope Background Investigation (SSBI) or SSBI-PR.  The SSBI or SSBI-PR is updated a 
minimum of every 5 years.  Assignment to designated IT-I positions requires U.S. citizenship 
unless a waiver request is approved by CNO. 
 
IT-II Level (Limited Privileged) - Positions in which the incumbent is responsible for the-
direction, planning, design, operation, or maintenance of a computer system, and whose work is 



N000178-14-D-7718 
  

 
 
DISTRIBUTION STATEMENT A: Approved for public release, distribution is unlimited 
(27 FEBRUARY 2017) 

25 

technically reviewed by a higher authority at the IT-II Position level to insure the integrity of the 
system.  Personnel whose duties meet the criteria for an IT-II Position require a favorably 
adjudication of a Position of Trust National Agency Check with Law and Credit (PT/NACLC). 
Assignment to designated IT-II positions requires U.S. citizenship unless a waiver request is 
approved by CNO. 
 
IT-III Level (Non-privileged) - All other positions involved in computer activities.  Incumbent in 
this position has non-privileged access to one or more DoD information systems/applications or 
database to which they are authorized access.  Personnel whose duties meet the criteria for an IT-
III Position designation require a favorably adjudication of a Position of Trust National Agency 
Check with Written Inquiries (PT/NACI). 
 
8.4. SAFEGUARDING COVERED DEFENSE INFORMATION (CDI) 
 
8.4.1 Systems Security Plan and Associated Plans of Action 
 
The Contractor shall, upon request, provide to the government, a system security plan (or extract 
thereof) and any associated plans of action developed to satisfy the adequate security 
requirements of DFARS 252.204-7012, and in accordance with NIST Special Publication (SP) 
800-171, “Protecting Controlled Unclassified Information in Nonfederal Systems and 
Organizations”, to describe the contractor’s unclassified information system(s)/network(s) where 
covered defense information associated with the execution and performance of this contract is 
processed, is stored, or transmits. System Security Plan and Associated Plans of Action for a 
Contractor’s Internal Unclassified Information System per CDRL A052. 
 
The Contractor shall, upon request, provide the government with access to the system security 
plan(s) (or extracts thereof) and any associated plans of action for each of the Contractor’s tier 
one level subcontractor(s), vendor(s), and/or supplier(s), and the subcontractor’s tier one level 
subcontractor(s), vendor(s), and/or supplier(s), who process, store, or transmit covered defense 
information associated with the execution and performance of this contract. System Security Plan 
and Associated Plans of Action for a Contractor’s Internal Unclassified Information System per 
CDRL A052. 
 
8.4.2.   Identification and Tracking of CDI 
 
The Contractor and the Government/Program Office shall identify and affirm marking 
requirements for all covered defense information, as prescribed by DoDM 5200.01 Vol 4, 
Controlled Unclassified Information, and DoDI 5230.24, Distribution Statements on Technical 
Documents, to be provided to the Contractor, and/or to be developed by the contractor, 
associated with the execution and performance of this contract. 
 
The Contractor shall document, maintain, and provide to the Government, a record of tier 1 level 
subcontractors, vendors, and/or suppliers who will receive or develop covered defense 
information – as defined in DFARS Clause 252.204-7012 and associated with the execution and 
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performance of this contract.  Co ntracto r’s Reco rd o f Tier 1 Level Suppliers Rece iv ing/ Develo 
ping Covered Defense Information per CDRL A053. 
 
Restrict unnecessary sharing and/or flow down of covered defense information associated 
with the execution and performance of this contract.  The Contractor shall restrict 
unnecessary sharing and/or flow down of covered defense information – as defined in DFARS 
Clause 252.204-7012 and associated with the execution and performance of this contract – in 
accordance with marking and dissemination requirements specified in the contract and based on a 
‘need-to-know’ to execute and perform the requirements of this contract. 
 
The Contractor shall flow down the requirements to their tier 1 level subcontractors, 
vendors, and/or suppliers.GOVERNMENT FURNISHED PROPERTY AND INFORMATION 
 
9. GOVERNMENT FURNISHED PROPERTY AND INFORMATION 
 
9.1. Government Furnished Property (GFP) 
 
No GFP will be provided on this task order.  
 
9.2. Government Furnished Information (GFI) 
 
The Government will provide required familiarization and orientation training for new tools and 
required processes employed in the PWS tasking.  The Government will also provide required 
Business IT artifacts, programmatic, and financial information required in order to complete 
deliverables. 
 
10. NAVY/MARINE CORPS INTRANET (NMCI) COMMON ACCESS CARD (CAC)   
 
The Government will provide NMCI CACs for the performance of this Task Order. The 
Contractor PM/ FSO shall notify the Government COR and the Trusted Agent (TA) when an 
employee who has been issued a CAC leaves the Company or transfers to another 
Program/Project. In the case of an employee who no longer works for the Company, the 
Company shall collect the CAC and turn it over to the TA with-in 2 working days of the 
employee’s departure. In the case of an employee still retained by the company transferring to 
another Program/Project with-in SPAWAR, the company will notify the COR and the TA with-
in 2 working days so the TA can transfer the TA responsibilities to the new TA vice revoking 
and issuing a new CAC. 
 
11. TASK ORDER PROGRAM MANAGEMENT AND ADMINISTRATION 
 
11.1. Best Practices  
 
The Contractor shall adhere to PEO C4I and SPAWAR command-level, and PMW 150 “Best 
Practices” principles as identified in the SPAWAR Program Manager’s Toolkit Acquisition 
Support Office Guides (1) Acquisition Program Structure Guide; (2) Scheduling Guide; (3) 
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Systems Engineering Guide; (4) SPIDER Shore Installation Document User Guide; (5) PEO C4I 
Operating Guide (6) Technology Alignment Guide and support the command wide 
implementation process. 
 
11.2. Wide Area Work Flow (WAWF) Invoicing Requirements 

 
The Contractor shall notify the COR via e-mail when the Contractor submits invoices to WAWF. 
The Contractor shall also provide a soft copy of the invoice and any supporting documentation as 
requested by the COR in order to assist the COR in validating the invoiced amount against the 
services provided during the billing cycle and completing the Invoice Review Form provided. 
 
11.3. Contractor Employee Identification 

 
For all services provided by the Contractor under this PWS and associated Task Order, the 
Contractor's employees shall identify themselves as Contractor personnel by introducing 
themselves or being introduced as Contractor personnel and displaying distinguishing badges or 
other visible identification for meetings with Government personnel.  Additionally, the 
Contractor's personnel shall appropriately identify themselves as Contractor employees in 
telephone conversations and in formal and informal written correspondence. 
 
12. CONTRACTING OFFICER’S REPRESENTATIVE  
 
The COR and TA for this task order is Jason Boes; email: jason.boes@navy.mil; 858-537-8705. 
The PEO Front Office ACTR for NMCI Accounts via MACs and SAAR forms is Lisa 
Campbell; email: lisa.d.campbell@navy.mil; 619-524-7726. 
 
13. TRAVEL  
 
It is estimated that 4 trips per year may be required for the completion of the services for this 
task order.  The estimated duration of the trips is between three and five days each, to be 
supported by one to two travelers for each trip.  The location of these trips is to be determined, 
but is estimated to consist mainly of trips to Washington DC.  
 
The Contractor shall utilize the electronic Travel Request form (provided separately) for all 
required travel in support of this task order. The request for all routine travel shall be made via 
email to the COR no later than five working days in advance of travel date for final approval. For 
emergent travel, requests shall be made within three days of the actual travel date and will be 
approved by the COR verbally. The Contractor shall follow-up with the electronic travel request 
within five working days of the original request. Trip/Activity Reports shall be completed and 
submitted to the COR 10 days after completion of the trip. Travel costs shall be fair and 
reasonable and shall not exceed the allowable costs detailed in the Joint Travel Regulations 
(JTR). 
 
The travel request shall include the following: 
 

mailto:lisa.d.campbell@navy.mil
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• Traveler’s Name 
• Name of specific Government Technical POC requesting the travel  
• Program/project name travel is required for 
• Applicable PWS Paragraph number 
• Reason for travel 
• Duration of travel 
• Dates of travel 
• Travel cost estimate 
• Total travel funds expended to date 
• Balance of authorized travel funding  
 
14. PLACE AND PERIOD OF PERFORMANCE   
 
14.1. Place of Performance 
 
The place of performance for efforts under this performance work statement shall be at the 
Contractor's facilities and at Government facilities as designated by the COR in the San Diego, 
CA, area.  The facility shall be within a 15 mile drive of SPAWAR Old Town Campus.   
 
14.2. Period of Performance 

 
The period of performance for this Task Order is five years (one base year and four-one year 
options).  
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ATTACHMENT 1:  DEFINITIONS & ACRONYMS 
 
CIO Chief Information Officer 
COR A representative from the requiring activity assigned by the 

Contracting Officer to perform surveillance and to act as a liaison 
between the Contracting Officer and the Contractor. 

CPARS Contractor Performance Assessment Reporting System 
CPFF Cost Plus Fixed Fee 
DoD Department of Defense 
DoDAF Department of Defense Architecture Framework 
DoDI Department of Defense Instruction 
FFP Firm Fixed Price 
GENADMIN General Administrative 
IEEE/EIA Electrical and Electronic Engineers/Electronic Industries Alliance 

(IEEE/EIA) Standard 12207 
JCIDS Joint Capability Integration and Development System 
Metrics A system of parameters or means of quantitative and periodic 

assessment of a process that is to be measured, along with the 
procedures to carry out and interpret such measurement and 
assessment. 

SPAWAR Provides contracting and acquisition support to the Navy and 
other various  
Department of Defense (DOD) organizations in the San Diego 
area.  The acquisition and contracting support provided to Joint 
Staff customers span from pre-award through contract close-out. 

OSD Office of the Secretary of Defense 
Performance Objective The service and/or activity required. 
Performance Requirement The outcomes, or results, that leads to satisfaction of the 

objective(s). 
Performance Standard Establishes the performance level that the Government requires 

for the accomplishment of contract requirements. The standards 
shall be measurable and structured to permit an assessment of the 
Contractor’s performance. 

Performance Threshold Minimum acceptable level, error rate and/or deviation from 
standard. 

Performance Work 
Statement (PWS) 

A detailed work statement for performance-based acquisitions 
that describes the required results in clear, specific and objective 
terms with measurable outcomes. 

POC Point of Contact 
Quality Assurance (QA) Those actions taken by the Government to assure services meet 

the requirements of the PWS. 
Quality Assurance Surveillance Plan (QASP) - A document 
organizing how the Government will apply performance 
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standards, the frequency of surveillance and the minimum 
acceptable defect rate(s). 

Quality Control (QC) Those actions taken by a Contractor to control the performance of 
services so that they meet the requirements of the PWS. 

Quality Control Plan 
(QCP) 

A Contractor generated document outlining and describing the 
performance control processes to be applied in delivering the 
level of service required by the PWS. 

SCR Software Change Request 
SOA Service Oriented Architecture 
Task How the contracting effort fits within the existing or intended 

customer environment both technically and organizationally; a 
specific piece of work to be completed within a certain time 
period. 

Wide Area Work Flow 
(WAWF) 

A secure Web-based system to allow Contractors to submit 
electronic invoices, and provide the Government a means to 
electronically receipt for and accept supplies and services. 
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ATTACHMENT 2:   KEY PERSONNEL  
 
The following is a list of key personnel and their roles and responsibilities for this task order and 
the qualifications they shall possess:  
 
Program Manager (PM) (1FTE) 
 
Serves as the contractor's single contract manager and shall be the contractor's authorized 
interface with the Government Contracting Officer (KO), Contracting Officer’s Representative 
(COR), Government Program Manager, other government management personnel and customer 
agency representatives. Responsible for formulating and enforcing work standards, assigning 
contractor schedules, reviewing work discrepancies, supervising contractor personnel and 
communicating policies, purposes, and goals of the organization to subordinates. The Contractor 
Program Manager is responsible for overall contract performance. 
 
The PM is responsible for the overall management of the specific task order and insuring that the 
technical solutions and schedules in the task order are implemented in a timely manner. Performs 
enterprise wide horizontal integration planning and interfaces to other functional systems. 
 
The PM is an expected charge for this task; however, the percentage of management is 
determined by the level of effort and funding identified in the Task Order.  The position is 
customer-oriented, and the government reserves the right to decrease hours for the particular 
individual if the program manager is not being effective.  This individual shall be knowledgeable 
and skilled in financial management processes and budgeting.  He/she shall be skilled in writing 
and validating technical and financial reports.  This person shall demonstrate good problem 
solving skills and experience overseeing accomplishments of multiple tasks by multiple project 
leads 
 
The desired qualifications for the PM are (government) DAWIA PM III certified, or (commercial 
equivalent) Project Management Institute (PMI/PMP) certified, or (academia) a Master’s in 
Business Administration (MBA).  More than one qualification is desired.  A strong working 
knowledge of and 5+ years of experience with systems engineering, business IT development 
and operations frameworks is desired.  A strong understanding and background of the processes 
of Navy Modernization and Logistics, Navy Acquisition, Systems Engineering, Configuration 
Management, and be familiar with Federal Acquisition Regulations (FAR/DFAR) is desired. 
 
 
Principal Systems Architect (PSA) (1 FTE) 
 
Establishes system information requirements using analysis of the information engineer(s) in the 
development of enterprise-wide or large-scale, distributed, multi-tiered application, information 
systems. The PSA assists the requirements team with high level functional and technical 
requirements based on interactions with the user community and knowledge of the enterprise 
architecture. Designs architecture to include the software, hardware and communications to 
support the total requirements as well as provide for present and future cross-functional 
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requirements and interfaces. Identifies, assesses, and presents options for meeting the functional 
and technical requirements including hardware and software updates or upgrades. Responsible 
for developing high level system design diagrams. Ensures these systems are compatible and in 
compliance with the standards for open systems architectures, the Open Systems Interconnection 
(OSI) and International Standards Organization (ISO) reference models, and profiles of standards 
- such as Institute of Electrical and Electronic Engineers (IEEE) Open Systems Environment 
(OSE) reference model - as they apply to the implementation and specification of Information 
Management (IM) solution of the application platform, across the application program interface 
(API), and the external environment/software application. The PSA must ensure that the 
common operating environment is compliant. Evaluates analytically and systematically problems 
of work flows, organization and planning and develops appropriate corrective action.  The PA 
should have expertise in ABI/OBP/NIEM/IDEA data frameworks, as well as the NESI 
Relational Database standards, in designing the data tables/schemas. 
 
The desired qualifications of the Principal Systems Architect is at least 10 years of experience 
designing enterprise IT solutions using leading commercial Database Management Systems 
(DBMS), including MS SQL Server, Oracle Series and commercial application development 
platforms including the Microsoft family of technologies (e.g. .Net) Oracle Application Express 
(APEX).  A Master’s Degree in a technically related field (ie, Computer Science/Network 
Engineering) is desired.  15+ years of experience including experience at repairing major Oracle 
defective databases is desired.  Desired certifications include Microsoft Development Track 
certifications, Oracle Certified Professional, and IBM Rational Certification.  The PSA shall 
maintain a Secret Clearance. 
 
Senior Software Engineer/Programmer (SSEP) (3 FTE’s) 
 
With minimum guidance provides top-level technical expertise, including performing in-depth 
and complex software systems programming and analysis. Designs architectures to include the 
software, hardware, and communications to support the total requirements as well as provide for 
present and future cross-functional requirements and interfaces. Ensures these systems are 
compatible and in compliance with the standards for open systems and DoD architectures. 
Determines and identifies high level functional and technical requirements based on interactions 
with the user community and knowledge of the enterprise architecture. Identifies, assesses, and 
presents options for meeting the functional and technical requirements including hardware and 
software updates or upgrades. Formulates and defines specifications for operating system 
applications or modifies and maintains existing applications using engineering releases and 
utilities from the manufacturer. Creates detailed design specifications for use by software 
development staff members. The programmer interacts with project management to plan project 
schedules and technical direction.  The programmer develops software design documents and 
technology white papers, and is instrumental in selection of development tools. The programmer 
is responsible for developing high level system design diagrams and for program design, coding, 
testing, debugging and documentation. Instructs, directs, and checks the work of other task 
personnel.  The programmer is responsible for quality assurance review and the evaluation of 
existing and new software products. 
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The desired qualifications of the SSEP is 5 years of experience designing multi-tier, distributed 
enterprise IT solutions using leading commercial Database Management Systems (DBMS), 
including MS SQL Server, Oracle Series and commercial application development platforms 
including the Microsoft family of technologies (e.g. .Net) Oracle Application Express (APEX).  
The desired education is a Bachelor’s Degree in a technically related field (ie, Computer 
Science/Engineering/Programming).   Working knowledge of agile software development 
methodologies including SCRUM is desired.  10+years of experience in programming software 
languages is desired.  The contractor must be familiar with both federal (e.g. IEEE/EIA 
12207.0, "Standard for Information Technology – Software Life Cycle Processes) and 
commercial IT system development standards.   Common languages and technologies include 
Apex, JavaScript, Angular JS, C#.net, Spring, Classic .asp, HTML/CSS, SharePoint and Web 
Services. 
 
Desired certifications include Microsoft Development Track certifications, Oracle Certified 
Professional, IBM Rational Certification.  At least one of the SSEP’s shall maintain a Secret 
Clearance. 
 
 
Senior Systems Administrator (SSA) (1 FTE) 
 
Organizes and directs the configuration and operation of information management systems. The 
SSA is responsible for the day-to-day system administration to include system and resource 
optimization and user assistance. Conducts capacity and performance analysis, and provides 
system configuration change and upgrade recommendations. Increases system administrator 
efficiency and accuracy via the use of automated tools and scripts, develops system administrator 
procedures, and conducts system administrator training and skills assessment.   
 
The SSA must have experience with load-balancing, high-availability network solutions, and 
data recovery/continuity-of-business solutions.  The SSA must be familiar with federal FISMA 
(ATO, DITPR-DON, etc) IT governance requirements including applicable STIGs.  Commercial 
certifications desired include A+, CISCO, and MCSE.  Federal certifications desired include 
DOD System Administration at Level 2.  The SSA is desired to have 5 years of experience, 
including Oracle systems with virtualized hardware.  Oracle certification is desired.  The SSA 
shall maintain a Secret Clearance. 
 
Configuration Management Specialist (CM) (1 FTE) 
The CM is responsible for configuration management planning. Describes provisions for 
configuration identification, change control, configuration status accounting and configuration 
audits.  Identifies and maintains the original configuration of requirements documentation, 
design documentation, software (including source code and annotated source code) and related 
documentation.  The CM is responsible for configuration change control. Regulates the change 
and release process so that only approved and validated changes are incorporated into product 
documents and related software. The CM is responsible for configuration status accounting. 
Tracks all problems, defects, and ’bugs’ and changes in product documents and software and 
reports changes and current configuration. The CM is responsible for configuration audits. The 

http://en.wikipedia.org/wiki/IEEE
http://en.wikipedia.org/wiki/Electronic_Industries_Alliance
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CM supports audits to verify that requirements of all baselines have been met by the as-built 
software. The CM supports software quality assurance process audits. The CM is responsible for 
implementation of the PEO C4I Life Cycle Configuration Management Implementation Manual 
(LCCMIM) and the Net-Centric Enterprise Solutions for Interoperability (NESI) in regard to this 
task.  The CM Specialist shall have expertise in Software Versioning, including embedded 
software versioning. 
 
The desired experience for the CM is 5 years of experience in managing software CM.  
Commercial CM certifications, such as CMPIC, and CMMI, are desired. 
 
 
NON-KEY Personnel: 
 
The following is a partial list of non-key personnel and their roles and responsibilities for this 
task order and the qualifications that are desired.    
 
Senior (Non-Key) Software Engineer/Programmer 
 
See Senior (SSEP) under Key Personnel.  Senior level typically possesses greater than 8 years of 
experience. 
 
Mid Software Engineer/Programmer 
 
See Senior (SSEP) under Key Personnel.  Mid-level typically possesses from 2 to 8 years of 
experience. 
 
Jr. Software Engineer/Programmer 
 
See Senior (SSEP) under Key Personnel.  As this is an entry level position, Jr.-level typically 
possesses from 0 to 2 years of experience. 
 
Mid UX (User Experience) Designer 
 
This labor category would be responsible for research and design efforts for web based 
information architecture and interaction design. They would interface with client stakeholders to 
develop strategies and specifications to improve the performance, usability and effectiveness of 
user interfaces. Using a User Centered Design approach, they will synthesize information 
gathered from client meetings, team collaboration, best practices, and heuristic and competitive 
analyses to develop personas, site maps, user interface diagrams, and wireframes to illustrate the 
layout, flow and organization of websites and web enabled applications. They would convey 
design ideas in tangible forms like sketches, prototypes, annotated comps and cut assets to ensure 
applications remain consistent where they need to be and differentiated as their respect platforms 
dictate. 
Desired qualifications include: 
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 • 5+ years information architecture and usability analysis experience designing user interfaces 
for web based applications; 3 years of experience as a lead 
• Expert knowledge of Azure and other widely accepted UX design tools including Adobe CC, 
Balsamiq, and InVision  
• 3+ years of experience with application design (non-static sites), content strategy, and content 
management systems  
• Ability to partner with SMEs and client stakeholders to gather functional requirements based 
on business processes and user needs  
• Experience with Agile Scrum including writing user stories and tasks  
• Hands on experience with UX deliverables including strategy and analysis documents, 
prototypes, Visual Design and UI specifications  
• Hands on design of navigation, interaction, nomenclature systems, and UI diagrams including 
flows, wireframes, and sitemaps  
• Experience with usability testing including writing screeners and scripts, running focus groups, 
facilitating card sorting, surveys, and remote session testing  
• Expert knowledge of usability best practices and accessibility issues, including 508 compliance 
and ARIA  
• Working understanding of front-end technologies including CSS3, HTML5, jQuery UI, and 
other evolving interface standards to assist in design  
• Understanding of Responsive Design and supporting frameworks such as Boot-Strap 
 
Database Administration and Development 
 
Desired:   
Database Administrator Skills and Qualifications: 
Database Performance Tuning, Database Security, Promoting Process Improvement, Problem 
Solving, Presenting Technical Information, Quality Focus, Database Management, Data 
Maintenance, Operating Systems, Attention to Detail, Information Security Policies.  The SSA is 
desired to have 5 years of experience, including Oracle systems with virtualized hardware.  
Oracle certification is desired.   
 
DBA Description:  Administer, test, and implement computer databases, applying knowledge of 
database management systems.  Coordinate changes to computer databases.  May plan, 
coordinate, and implement security measures to safeguard computer databases.  
Maintains database by identifying and solving database requirements; supporting users. 
   
Database Administrator Job Duties: 
Identifies database requirements by interviewing customers; analyzing department applications, 
programming, and operations; evaluating existing systems and designing proposed systems. 
Recommends solutions by defining database physical structure and functional capabilities, 
database security, data back-up, and recovery specifications. 
Installs revised or new systems by proposing specifications and flowcharts; recommending 
optimum access techniques; coordinating installation requirements. 
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Maintains database performance by calculating optimum values for database parameters; 
implementing new releases; completing maintenance requirements; evaluating computer 
operating systems and hardware products. 
Prepares users by conducting training; providing information; resolving problems. 
Provides information by answering questions and requests. 
Supports database functions by designing and coding utilities. 
Maintains quality service by establishing and enforcing organization standards. 
Maintains professional and technical knowledge by attending educational workshops; reviewing 
professional publications; establishing personal networks; benchmarking state-of-the-art 
practices; participating in professional societies. 
Contributes to team effort by accomplishing related results as needed. 
 
 
Data Entry (CM) 
 
Desired: 
Data Entry Clerk Skills and Qualifications: 
Organization, Typing, Data Entry Skills, Attention to Detail, Confidentiality, Thoroughness, 
Decision Making, Independence, Analyzing Information , Results Driven, Energy Level.  As this 
is an entry level position, desired experience is up to two (2) years. 
 
Data Entry Description: 
Operate data entry device, such as keyboard or photo composing perforator. Duties may include 
verifying data and preparing materials for printing.  Maintains database by entering new and 
updated customer and account information. 
   
Data Entry Clerk Job Duties: 
Prepares source data for computer entry by compiling and sorting information; establishing entry 
priorities. 
Processes customer and account source documents by reviewing data for deficiencies; resolving 
discrepancies by using standard procedures or returning incomplete documents to the team leader 
for resolution. 
Enters customer and account data by inputting alphabetic and numeric information on keyboard 
or optical scanner according to screen format. 
Maintains data entry requirements by following data program techniques and procedures. 
Verifies entered customer and account data by reviewing, correcting, deleting, or reentering data; 
combining data from both systems when account information is incomplete; purging files to 
eliminate duplication of data. 
Tests customer and account system changes and upgrades by inputting new data; reviewing 
output. 
Secures information by completing data base backups. 
Maintains operations by following policies and procedures; reporting needed changes. 
Maintains customer confidence and protects operations by keeping information confidential. 
Contributes to team effort by accomplishing related results as needed. 
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Quality Specialist 
 
Desired:  Bachelor’s Degree in quality assurance or BS degree with 5 years of experience in 
leading quality control efforts for Navy C4I technical programs.  CISSP or equivalent IAM III 
certification IAW DoDM 8570.  Experience leading and managing quality control efforts across 
complex Navy programs and projects to ensure products (briefings, papers, acquisiiton 
documents, financial documents, Navy correspondence) are delivered on time with high quality 
results. 
Provides development of Quality Assurance Plan and the implementation of procedures that 
conforms to the requirements of the contract. 
Provides an independent assessment of how project's quality control processes are being 
implemented relative to the defined process and recommends methods to optimize the 
organization's process.  
Developing, tracking, and maintaining quality control metrics. 
Establishing and maintaining quality control standards, procedures, and processes.  
Experience conducting quality reviews of all products and providing periodic Quality training to 
ensure standards are maintained. 
Ensuring customer satisfaction through monthly check-ins with APMs, PAPMs, and the COR. 
Implementing immediate corrective actions when quality issues are identified. 
Providing continuous process improvement through process efficiency and monitoring. 
 
 
Jr. System Administrator 
 
Desired: 
Job Description: 
Jr. System administrators are primarily responsible for maintaining the company’s computer 
system, managing server and installing and upgrading the company’s server. Also some Jr. 
System Administrator are responsible for ensuring back up, restore data and secure data loss.  As 
this is an entry level position, desired experience is up to two (2) years. 
 
Educational requirements of a Jr. System administrator: 
A Jr. System administrator should have a strong back ground in science, math and computer 
science as well as experience working with computer. Here are a few lists of the basic 
educational requirements and skill requirements for becoming a Jr. System Administrator; 
-Pursuit of college degree in Computer Science, Systems science, math and/or computer 
engineering. 
-Some companies hire Jr. System administration with basic knowledge in operating systems, 
computer technology, software and writing system documentation.  
-Experience in diagnosing complex technical issues 
-Experience in trouble shooting network, server and operating systems 
-Must have great skills in customer service skills 
 
Duties of a Jr. System administrator: 
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Jr. System administrators are in charge of installing, supporting and maintaining servers or other 
computer systems. Other duties may include; 
-Maintaining the computer system of a company 
-Provide end-user support, resolving technical issues and provides technical assistance for all 
Operating system 
-Provide remote support through phone or end-user via phone 
-Set up new-users with equipment and appropriate access to the company’s system 
-Maintenance of the business software applications 
-Implements, installs, configures, monitors, trouble shoots and evaluates existing and new 
operating systems 
-Confers with database programmers, analysts or other system administrators 
-Directs technicians who are involve in diagnosing and correcting systems related to failures and 
performing system management and determines logical solutions 
 
 
Tech Writer 
 
Desired:   
Bachelor’s degree with over two (2) years’ experience in editing documents, proofing and 
technical writing with the Navy or comparable department of Defense agencies.  Knowledge of 
regulations and policies affecting the publishing of Navy publications, practices, and standards.  
Desired understanding of the basic principles, practices, operations, and specialized vocabulary 
to develop written products that articulate, interpret, and explain complex programs, equipment, 
and technical equipment. 
 
Systems Analyst 
 
Desired:   
Bachelor’s degree in an IT and/or Business related field with over two (2) years’ experience in 
Naval processes.  A systems analyst is an information technology professional who specializes in 
analyzing, designing and implementing information systems. Systems analysts assess the 
suitability of information systems in terms of their intended outcomes and liaise with end users, 
software vendors and programmers in order to achieve these outcomes. A systems analyst is a 
person who uses analysis and design techniques to solve business problems using information 
technology. Systems analysts may serve as change agents who identify the organizational 
improvements needed, design systems to implement those changes, and train and motivate others 
to use the systems.  Systems analysts should possess advanced skills using MS Power Point. 
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